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FOREWORD 
 
 
 
The principal components of the work to be performed under these specifications include 
removing and stockpiling 4-inch gravel surfacing from roadway surfaces, replacing 4-inch gravel 
surfacing on roadway surfacing, and placing permeable geotextile with 2-inch thick shotcrete on 
exposed impermeable geomembrane surfaces at the perimeter of Regulating Reservoir of the 
West Extension Irrigation District Water Exchange Facilities, Oregon, approximately one mile 
east of the City of Umatilla, in Umatilla County, Oregon. 
 
 
 
 
 
 
 
 
A pre-bid site visit will be conducted in accordance with the Clause in Section L entitled 
“site Visit – Construction.”  Bidders are strongly urged to participate in the site visit.  
Failure by bidders to inspect the site will not relieve them of the responsibility of properly 
estimating the difficulty or cost of successfully performing the work in accordance with the 
specifications and within the allowed time.  Attendees are to provide and wear safety boots, 
hard hats, and safety vests. 
 
 
 
 
 
 
 
 
 
 
 
 
FOR INFORMATION REGARDING BUREAU OF RECLAMATION'S HANDBOOK 
ENTITLED "RECLAMATION SAFETY AND HEALTH STANDARDS," (2002 
EDITION) WHICH IS APPLICABLE TO WORK UNDER THIS CONTRACT, SEE 
NOTICE IN PART II, SECTION I ENTITLED "SAFETY AND HEALTH." 
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8. TO:

STANDARD FORM 18 (Rev. 6-95)
Prescribed by GSA - FAR (48 CFR) 53.213(a)

AUTHORIZED FOR LOCAL REPRODUCTION
Previous edition not usable

5a. ISSUED BY

NAME

a. NAME

b. STREET ADDRESS

d. CITY

10.

12. DISCOUNT FOR PROMPT PAYMENT

13. NAME AND ADDRESS OF QUOTER  
a. NAME OF QUOTER

b. STREET ADDRESS

c. COUNTY

1. REQUEST NO.
(THIS IS NOT AN ORDER)

2. DATE ISSUED

06SQ107730 08/02/2006

4. CERT. FOR NAT. DEF. RATING
UNDER BDSA REG. 2

1

AND/OR DMS REG. 1

Bureau of Reclamation - PNRO
1150 N Curtis Rd, Ste 100

7. DELIVERY

Boise,ID 83706-1234

b. STREET ADDRESS

No Vendor Information Available

c. CITY

e. STATE f. ZIP CODE d. STATE e. ZIP CODE

PLEASE FURNISH QUOTATIONS TO THE
ISSUING OFFICE IN BLOCK 5A ON OR

IMPORTANT: This is a request for information, and quotations furnished are not offers.  If you are unable to quote, please so 
indicate on this form and return it to the address in Block 5a.  This request does not commit the Government to pay any costs
incurred in the preparation of the submission of this quotation or to contract for supplies or service.  Supplies are of domestic

08/23/2006 origin unless otherwise indicated by quoter.  Any representations and/or certifications attached to this Request for Quotations
must be completed by the quoter.

11. SCHEDULE (Include applicable Federal, State, and local taxes)

ITEM NO.
(a) (b)

SUPPLIES/ SERVICES
(e)

UNIT PRICE AMOUNT
(f)

SEE SCHEDULE

a. 10 CALENDAR DAYS (%) b. 20 CALENDAR DAYS (%) c. 30 CALENDAR DAYS (%) d. CALENDAR DAYS

14. SIGNATURE OF PERSON AUTHORIZED TO
SIGN QUOTATION

15. DATE OF QUOTATION

16. SIGNER
a. NAME (Type or print) b. TELEPHONE

AREA CODE

REQUEST FOR QUOTATION

REQUEST NO.
3. REQUISITION/PURCHASE

THIS RFQ IS IS NOT A SMALL BUSINESS SET-ASIDE

(d)
UNIT

6. DELIVER BY (Date)

BEFORE CLOSE OF BUSINESS (Date)

NUMBER PERCENTAGE

QUANTITY
(c)

d. CITY e. STATE f. ZIP CODE c. TITLE (Type or print) NUMBER

9. DESTINATION  
a. NAME OF CONSIGNEE

FOB DESTINATION
(See Schedule)
OTHER       

01/31/2007

PAGE    OF   PAGES

1 2

are are not attached.XNOTE: Additional provisions and representations

X

No Destination Addresses Defined

TELEPHONE NUMBER

Sue Fraser (208) 378-5103 ext.     

5b. FOR INFORMATION CALL (No collect calls)

ATTN:



No Funding Information 

Line Item 
Summary

PageTitleDocument Number 1 2 1

06SQ107730 Forebay Liner, Phase I, WEID 31 Jul 06 2 of 2

Total Cost

    

   

Line Item
Number (Includes Discounts)Quantity

Delivery Date Unit of
Issue Unit Price(Start Date to End Date)Description

         

$ $1.00 $0001

See attached solicitation.  Period of performance approximately November 6, 2006 through January 31, 2007.  See Section B-1 for Bid Schedule.

There is an organized site visit on August 8, 2006 at 9:30 am.  See L.6 for details.

01/31/2007 jbForebay Liner - Phase I - West
Extension Irrigation District
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WEST EXTENSION IRRIGATION DISTRICT 
REGULATING RESERVOIR SHOTCRETE LINER 

UMATILLA BASIN PROJECT, OREGON 
 
(a)  Offers will be considered for award on the following schedules, but no offer will be 
considered for award on only one or a part of the schedules. 
 
(b)  All offers are subject to the terms and conditions of this solicitation. 
 
(c)  The quantities in the schedules are estimated quantities for comparison of offers only, and 
except as provided in the contract clause entitled "Variation in Estimated Quantity," no claim 
shall be made against the Government for overruns or underruns. 
 
(d)  Review Section L provision, "Instruction for Mobilization and Preparatory Work Schedule 
Line Item - Bureau of Reclamation" at FAR WBR 1452.236-85 before completing schedule item 
1. 
 

SCHEDULE 
Item Section Work or Material Quantity and 

unit 
Unit 
Price 

Amount 

1 WBR 
1452.232-

81 

Mobilization and preparatory 
work 

For the lump sum of $ 

2 02342 Furnishing and installing 
permeable geotextile material 

For the lump sum of $ 

3 02343 Furnishing and installing air/gas 
vent covers 

24 pcs $ $ 

4 02731 Removal and replacement of 
gravel surfacing 

For the lump sum of $ 

5 02731 Furnishing additional gravel 
surfacing 

60 tons $  

6 03372 Furnishing, testing, and placing 
shotcrete 

For the lump sum of $ 

Failure to provide the following information will render your bid nonresponsive.  See 
provisions in Sections L and M. 

7 Total for bid items 1 through 6 above  $ 
8 Expected Equitable Adjustment (EEA) (15% of line 7) $ 
9 Bidder's Overhead Rate -        % $ 
10 Overhead on EEA (line 9 x line 8)  $ 
11 Evaluated Bid Total (total of lines 7, 8, and 10) $ 

 





DIVISION 1 - GENERAL REQUIREMENTS 
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 Summary of Work 
 01110-1 

SECTION 01110 - SUMMARY OF WORK 
 
 
PART 1 GENERAL 
 
1.01 LOCATION 
 
A. Work is located approximately one mile east of the City of Umatilla, in Umatilla County, 

Oregon. 
 
1.02 PRINCIPAL COMPONENTS OF WORK 
 
A. The principal components of the work to be performed under these specifications include 

removing and stockpiling 4-inch gravel surfacing from roadway surfaces, replacing 4-
inch gravel surfacing on roadway surfacing, and placing permeable geotextile with 2-inch 
minimum thickness shotcrete on exposed impermeable geomembrane surfaces at the 
perimeter of Regulating Reservoir of the West Extension Irrigation District Water 
Exchange Facilities, Oregon. 

 
1.03 SPECIFICATIONS REQUIREMENTS 
 
A. Requirements in Division 1 – General Requirements apply to Division 2 through 16. 
 
B. Imperative statements in these specifications are Contractor requirements unless stated 

otherwise. 
 
 
PART 2 PRODUCTS 
 

Not Used  
 
 
PART 3 EXECUTION    
 

Not Used  
 
 

END OF SECTION 
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SECTION 01111 - DRAWINGS 

PART 1 GENERAL 

1.01 QUALITY ASSURANCE 

A. Inform the Contracting Officer of any discrepancies, errors, or omissions discovered on 
drawings. 

1.02 PROJECT CONDITIONS 

A. Where there are minor differences as determined by the Contracting Officer between 
details and dimensions shown on drawings and details and dimensions of existing 
features at jobsite, use details and dimensions of existing features at jobsite. 

1.03 SPECIFICATION DRAWINGS 

A. Where details shown on standard drawings 40-D series differ from those shown on the 
other drawings or specifications requirements, use details shown on other drawings or 
specifications requirements. 

1.04 INFORMATIONAL DRAWINGS 

A. Some drawings are marked "for information only" in the drawing list and are included to 
show some feature about which additional knowledge is required for offers. 

B. If there are differences as determined by the Contracting Officer between details and 
dimensions shown on these drawings and those of existing features at jobsite, use details 
and dimensions of existing features at jobsite. 

1.05 COPIES OF DRAWINGS 

A. One set of full-size drawings, except standard drawings, will be furnished to the 
Contractor for construction purposes. 

B. Additional half-size copies of standard drawings will be furnished upon request to the 
Contractor for construction purposes. 

 
PART 2 PRODUCTS 
 

Not Used  
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PART 2 EXECUTION 
 

Not Used  
 

 
Table 01111A - List of Drawings 

 
Sheet 
No. 

Drawing No. Title 

 
General: 

1  1022-D-38 General Map 
2  1022-D-68 Location Map 
3  30-100-8145 Regulating Reservoir, Shotcrete Liner, Plan 
4  30-100-8146 Regulating Reservoir, Shotcrete Liner, Sections and Details 
5  30-100-8147 Regulating Reservoir, Shotcrete Liner, Typical Sections 

 
For Information Only: 

6  1022-D-20 Regulating Reservoir and Pumping Plant, Site Plan 
7  1022-D-118 Regulating Reservoir, Floatwell at Alignment Sta. 

104+74.28, Plan, Sections, and Detail 
8  1022-D-105 Regulating Reservoir, Sections and Details 
9  1022-D-97 Canal, Roadway Crossing, Sta. 100+96.63, General Plan, 

Plan and Sections 
10  1022-D-22 WEID Water Exchange Pumping Plant, General 

Arrangement and Outline, Plan, Sump Slab and Sections 
11  1022-D-116 Regulating Reservoir, Overflow Wasteway, Plan and 

Sections 

 
 
 

END OF SECTION
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SECTION 01330 - SUBMITTALS 
 
 
PART 1 GENERAL 
 
1.01 COST 
 
A. Include cost in prices offered in the schedule for other items of work. 
 
1.02 DEFINITIONS 
 
A. Days:  Calendar days. 
 
B. Required Submittal Number (RSN):  RSN identifies items to be submitted together as a 

complete submittal. 
 
1.03 SUBMITTAL REQUIREMENTS 
 
A. In case of conflict between requirements of this section and requirements included 

elsewhere in these specifications, requirements included elsewhere take precedence. 
 
B. Professional certifications: 
 

1. Sign and seal submittals requiring certification by a registered professional. 
 
C. Drawings and data: 
 

1. Prepare drawings and data in English. 
2. Label drawings and data with Bureau of Reclamation contract number and 

bidding schedule item number(s). 
3. Mark items to be furnished on manufacturer's data for commercial products or 

equipment, such as catalog cut sheets.  Identify manufacturer's name, type, model, 
size, and characteristics.  Illustrate that product or equipment meets requirements 
of specifications. 

4. Drawings: 
a. Minimum identification in title block: 

1) Bureau of Reclamation contract number and title. 
2) Contractor's or supplier's title and drawings number. 

b. Size:  D size or smaller.  
c. Draw to scale with neat lettering using drafting equipment or computer 

drafting equipment. 
d. Final drawings: 

1) AUTOCAD7 format (.dwg) or Drawing Transfer Format (.dxf) on 
3-1/2-inch diskette or 74 min/650 MB CD-ROM disc. 

2) Original D size plots. 
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3) Show as-built changes, including revision dates, made during 
installation. 

 
D. Manuals: 
 

1. Copies:  Bound and indexed. 
2. Contents: 

a. Parts identification lists, lists of special tools, and accessories. 
b. Schematics and wiring diagrams. 
c. Detailed instructions for installing, operating, lubricating, and maintaining 

equipment. 
d. As-built drawings, photographs, and test records or reports if required by 

the specifications. 
 
E. Photographs: 
 

1. Submit negatives and photographs. 
2. Photographs:  Professional quality 8-inch by 10-inch color for each listed view. 
3. Identify with adhesive labels on back. 

a. Do not type directly on back of photograph. 
b. Include contract number, name of equipment and view title. 

 
F. Samples and color selection submittals: 
 

1. Label with complete manufacturer's product and color identification. 
2. Include type and quantity of materials specified in the referenced section in each 

"set" of samples. 
3. Submit samples representative of product to be installed. 
4. Submit color chips consisting of sample paint chips.  Ink color reproductions are 

not acceptable. 
5. Label each sample, sample kit, set of color chips, or color chart with Bureau of 

Reclamation contract number and title. 
6. The Government will select architectural color and pattern after product approval. 

 
1.04 SUBMITTALS PROCEDURES 
 
A. Submit only checked submittals.  Submittals without evidence of Contractor's approval 

will be returned for resubmission. 
 
B. Submit complete sets of required materials for each RSN as specified in "Submittals 

Required" column in Table 01330A - List of Submittals.  A complete set includes all 
listed items for RSNs with multiple parts. 

 
C. Submit number of sets specified in "No. of sets to be sent to:" column in Table 01330A - 

List of Submittals. 
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D. Include the following information in transmittal letters: 
 

1. Bureau of Reclamation contract number and title. 
2. Responsible code. 
3. RSN for each attached submittal. 
4. Number of sets for each RSN. 
5. Identify submittal as initial or resubmittal. 

 
E. More than one RSN may be submitted under a transmittal letter, provided the responsible 

code is the same. 
 
1.05 GOVERNMENT REVIEW OF SUBMITTALS 
 
A. Time required: 
 

1. The Government will require 10 days for review of each submittal or resubmittal, 
unless otherwise provided in these specifications. 

 
2. Time required for Government review of each submittal or resubmittal begins 

when the Government receives complete sets of materials required for a particular 
RSN and extends through return mailing postmark date. 

 
B. Time in excess of specified: 
 

1. The Contracting Officer may extend the contract completion date to allow 
additional time for completing work affected by excess review time.  The time 
extension will be to the extent that excess review time caused delay to the contract 
completion date.  The time will not exceed the time used in excess of the specified 
number of days for review of submittals or resubmittals. 

2. Concurrent days of excess review time resulting from the Government's review of 
two or more separate submittals or resubmittals will be counted only once in 
extending the contract completiondate. 

3. No time extension will be allowed if the Contractor fails to make complete 
approval submittals in sequence and within time periods specified. 

4. Adjustment for Government delay will be made only to the extent that: 
a. Government approval was required under the contract, and 
b. Requests for approval were properly and timely submitted and were 

approved. 
5. Adjustment will be subject to terms of paragraphs (b) and (c) of the clause 

"Suspension of Work," however, no such delay shall be deemed to be a 
"suspension order" as the term is used in that clause. 

 
C. Return of submittals: 
 

1. One set of submittals required for approval will be returned either approved, not 
approved, or conditionally approved. 
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2. Submittals not approved: 
a. Revise and resubmit for approval. 
b. Show changes and revisions with revision date. 
c. Describe reasons for significant changes in transmittal letter. 
d. Resubmit returned submittals within 10 days after receiving the 

Government's comments, unless otherwise specified. 
e. Requirements for initial submittals apply to resubmittals. 

3. Do not change designs without approval of the Contracting Officer after approval 
drawings, documentation, and technical data have been approved. 

 
1.06 TRANSMITTAL 
 
A. Send submittals required by Table 01330A - List of Submittals, to following addresses: 
 

1. Contracting Officer, Bureau of Reclamation, 1150 North Curtis Road, Suite 100, 
Boise ID 83706-1234.* 

 
*The Contractor shall provide the Contracting Officer a copy of all 
correspondence and related documents, pertaining to this contract, that it 
addresses to a representative of the Government.  This does not pertain to 
the Submittal Requirements as they are outlined herein. 

 
2. Project Construction Engineer, Bureau of Reclamation, Pacific Northwest 

Construction Office, Attn:  NCO-3100, 3701 River Road, Yakima WA  98902. 
 

B. Send a copy of each transmittal letter to offices listed above which are not sent the 
submittal. 

 
C. Submit drawings and data required to be submitted for which a specific mailing address 

is not given in these specifications to the Project Construction Engineer. 
 
D. Submittals not listed in Table 01330A - List of Submittals:  Submit in accordance with 

this section. 
 
PART 2 PRODUCTS 
 

Not Used  
 
 
PART 3 EXECUTION 
 

Not Used 



Solicitation No. 06SQ107730 
WEID, Regulating Reservoir Shotcrete Liner 

Umatilla Basin Project, Oregon 
 

Table 01330A - List of Submittals 
* Submittal types:  A – Approval, I – Information 
** CO indicates Contracting Officer and PCE indicates Project Construction Engineer. 

 
Submittals 

 
 

01330-5 

No. of sets to be 
sent to: ** 

RSN 

Clause 
or 

Section 
Title 

 
Submittals 
required 

 
Due date or 

delivery time 
 

Type*

Respon- 
sible 
code 

 
CO 

 
PCE 

I-1 Release of 
Claims 
(1452.204-70) 

Release of claims (DI-
137) against United 
States 

After completion of work 
and prior to final payment 

I PCE 0 1 

I-2 Certified 
Payrolls 
(52.222-8) 

Certified payrolls Weekly for each week any 
contract work is performed

I PCE 0 1 

I-3 Labor Standards 
Data (52.222-11) 

1) List of 
subcontractors 
 
2) Statement and 
Acknowledgement 
Form (SF-1413) for 
each subcontract 

Within 14 days after award 
of contract, and within 14 
days after award of any 
subcontract 

I PCE 0 1 

I-4 Equal 
Opportunity 
(52.222-26) 

Information required 
by Executive Order 
11246 (SF-100) 

Within 30 days following 
the award 

I PCE 0 1 

I-5 Safety and 
Health (WBR 
1452.223-81) 

Safety program Submitted and accepted 
before commencing onsite 
work.  See section 3 of 
RSHS. 

A PCE 1 5 

I-6 Safety and 
Health (WBR 
1452.223-81) 

Monthly accident 
summary report  

First day of each month.  
See paragraph 3.8 of RSHS

I CO 1 1 

I-7 Bonds 
(52.228-15) 

Performance and 
payment bonds 

Within 10 calendar days 
after award 

I CO 1 0 

I-8 Liability 
Insurance 
(1452.228-70) 

Acceptable evidence 
showing that 
insurance has been 
obtained 

Prior to commencement of 
work under the contract 

I PCE 0 1 

I-9 Practicable 
schedule 
(52.236-15) 

Blackline prints Within 5 days after work 
commences on the contract 
or another period of time as 
determined by the 
Contracting Officer 

A PCE 1 2 

I-10 Annotated 
schedule 
showing actual 
progress 
(52.236.15) 

Blackline prints As directed by the 
Contracting Officer 

A PCE 1 2 

I-11 Supplementary 
schedule or 
schedules 
(52.236-15) 

Blackline prints As deemed necessary by 
the Contracting Officer 

A PCE 1 2 

01563-1 Water pollution 
control 

Water management 
plan 

Within 30 days following 
award 

A PCE 0 5 
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No. of sets to be 
sent to: ** 

RSN 

Clause 
or 

Section 
Title 

 
Submittals 
required 

 
Due date or 

delivery time 
 

Type*

Respon- 
sible 
code 

 
CO 

 
PCE 

02342-1 Geotextile Published 
specification and data 
sheets for polyester 
needle-punched non-
woven geotextile 

Within 30 days following 
award 

A PCE 0 5 

02342-2 Geotextile Published 
specification and data 
sheets for 
impermeable 
membrane 

Within 30 days following 
award 

A PCE 0 5 

02342-3 Geotextile Published 
specification and data 
sheets for glue for 
geotextile 

Within 30 days following 
award 

A PCE 0 5 

02731-1 Removal and 
replacement of 
gravel surfacing 

Gradation and sieve 
analysis for additional 
gravel surfacing 

Within 30 days following 
award 

A PCE 0 0 

03240-1 Synthetic fiber 
reinforcement 

Product data Within30 days following 
award 

A PCE 0 5 

03240-2 Synthetic fiber 
reinforcement 

Manufacturer’s 
certification 

Within 30 days following 
award 

A PCE 0 5 

03372-1 Shotcrete Specific operating 
procedures 

At least 7 calendar days 
before pre-construction 
testing 

A PCE 0 5 

03372-2 Shotcrete Laboratory test results 
for field placement 
panels 

Within 30 days after 
samples are taken 

A PCE 0 5 

03372-3 Shotcrete Mix design 
 

Within 30 days following 
award 

A PCE 0 5 

03372-4 Shotcrete Laboratory test results 
for compressive 
strength of submitted 
mix design 

Sample at pre-construction 
meeting and rest within 24 
hours after testing is 
completed 

A PCE 0 5 

 
 

END OF SECTION
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SECTION 01420 - REFERENCES 
 
 
PART 1 GENERAL 
 
1.01 COST 
 
A. Include cost of work in prices offered in the schedule for items of work for which 

references are required. 
 
1.02 REFERENCES 
 
A. Referenced editions of standard specifications, codes, and manuals form a part of this 

specification to the extent referenced. 
 
B. These specifications take precedence when conflicting requirements occur between 

specifications and referenced standard. 
 
1.03 JOBSITE REFERENCES 
 
A. Maintain at fabrication site, a copy of referenced standard specifications, codes, and 

manuals required for work in progress at fabrication site.  Make available for use by the 
Government. 

 
B. Maintain onsite, a copy of referenced standard specifications, codes, and manuals 

required for onsite work in progress.  Make available for use by the Government. 
 
1.04 AVAILABILITY 
 
A. Federal Specifications, Standards, and Commercial Item Descriptions: 
 

1. Copies of Federal Specifications, Standards, and Commercial Item Descriptions 
may be obtained from GSA Federal Supply Service, see the provision at FAR 
52.211-1, "Availability of Specifications Listed in the GSA Index of Federal 
Specifications, Standards and Commercial Item Descriptions, FPMR Part 101-
29."  

 
2. Many Federal Specifications and Standards may be examined at the Bureau of 

Reclamation Denver Office Library, building 67, Denver Federal Center, West 
6th Avenue and Kipling Street, Denver, Colorado. 
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B. Bureau of Reclamation documents: 
 

1. Bureau of Reclamation Standard Specifications are designated with an M-series 
number.  Copies of these documents may be obtained from Bureau of 
Reclamation, Attn:  D-8170, PO Box 25007, Denver CO 80225-0007.  Some M-
series documents are available on the Internet at 
http://www.usbr.gov/standardspecs/. 

 
2. Bureau of Reclamation manuals and other publications including significant 

scientific, technical, and engineering works are available from the National 
Technical Information Service (NTIS).  Information regarding availability and 
pricing may be obtained by contacting NTIS at the following address: 

 
United States Department of Commerce 
National Technical Information Service 
5285 Port Royal Road 
Springfield, Virginia  22161 
Telephone:  (703) 487-4650 or 1-800-553-6847 

 
3. Bureau of Reclamation was officially named Water and Power Resources Service 

for a short period.  References to Water and Power Resources Service or any 
derivative form are synonymous with Bureau of Reclamation. 

 
C. Industrial and Governmental documents: 
 

1. Addresses for obtaining some industrial and governmental (other than Federal and 
Bureau of Reclamation specifications and standards) specifications, standards, 
and codes are listed in Table 01420A - Addresses for Specifications, Standards, 
and Codes. 

 
 

Table 01420A - Addresses for Specifications, Standards, and Codes 
 

Acronym Name and Address Telephone 
ASME American Society of Mechanical Engineers 

3 Park Ave. 
New York, NY 10016-5990 
www.asme.org 

(800) 843-2763 
 

ASTM American Society for Testing Materials 
100 Barr Harbor Dr. 
West Conshohocken, PA  19428-2959 
www.astm.or 
 

(601) 832-9585 
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Table 01420A - Addresses for Specifications, Standards, and Codes 
 

Acronym Name and Address Telephone 
AWS American Welding Society 

550 NW LeJeune Rd. 
Miami, FL  33126 
www.aws.org 
 
 

(800) 443-9353 
(305) 443-9353 

ICC International Code Council 
5203 Leesburg Pike #708 
Falls Church, VA 22041 
www.intlcode.org 

(703) 931-4533 

SAE Society of Automotive Engineers  
755 W. Big Beaver, Suite 1600 
Troy MI 48084 
www.sae.org 

(877) 606-7323 

 
 
PART 2 PRODUCTS 
 

Not Used 
 
 
PART 3 EXECUTION 
 

Not Used 
 

END OF SECTION
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SECTION 01562 - ENVIRONMENTAL CONTROLS 
 
 
PART 1 GENERAL 
 
1.01 COST 
 
A. Include cost in the prices offered in the schedule for other items of work, except as 

specified. 
 
B. Costs for damages and work stoppage are the Contractor's responsibility. 
 
1.02 REFERENCES 
 
A. Bureau of Reclamation (USBR) 
 

1. USBR RSHS-2002  Reclamation Safety and Health Standards 
 
1.03 REGULATORY REQUIREMENTS 
 
A. Comply with Federal, State, and local laws and regulations. 
 
B. Comply with USBR RSHS. 
 
C. Conform to most stringent requirement in cases of conflict between specifications, 

regulatory requirements, and USBR RSHS. 
 
D. Contractor shall be responsible for damages resulting from dust originating from 

Contractor operations in accordance with clause at FAR 52.236-7 "Permits and 
Responsibilities." 

 
E. The Contracting Officer may stop any construction activity in violation of Federal, State, 

or local laws and additional expenses resulting from work stoppage will be responsibility 
of Contractor. 

 
1.04 DUST CONTROL 
 
A. Provide dust control and abatement during construction. 
 
B. Prevent, control, and abate dust pollution on rights-of-way provided by Government or 

elsewhere during performance of work. 
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C. Provide labor, equipment, and materials, and use efficient methods wherever and 
whenever required to prevent dust nuisance or damage to persons, property, or activities, 
including, but not limited to, crops, orchards, cultivated fields, wildlife habitats, 
dwellings and residences, agricultural activities, recreational activities, traffic, and similar 
conditions. 

 
D. Provide means for eliminating atmospheric discharges of dust during mixing, handling, 

and storing of cement, pozzolan, and concrete aggregate. 
 
1.05 AIR POLLUTION CONTROL 
 
A. Utilize reasonably available methods and devices to prevent, control, and otherwise 

minimize atmospheric emissions or discharges of air contaminants. 
 
B. Do not operate equipment and vehicles that show excessive exhaust gas emissions until 

corrective repairs or adjustments reduce such emissions to acceptable levels. 
 
C. Burning materials is not permitted. 
 
1.06 NOISE CONTROL 
 
A. Only construction activities approved by Contracting Officer will be allowed during 

hours of 5 p.m. to 8 a.m. 
 
B. Noise barriers and equipment mufflers required. 
 
1.07 LIGHT CONTROL 
 
A. Direct stationary floodlights to shine downward at an angle less than horizontal. 
 
B. Shield floodlights so that floodlights will not be a nuisance to surrounding areas. 
 
C. Direct lighting so that residences are not in direct beam of light. 
 
D. Correct lighting control problems when they occur as approved by the Contracting 

Officer. 
 
 
PART 2 PRODUCTS 
 

Not Used 
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PART 3 EXECUTION 
 

Not Used 
 

 
END OF SECTION
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SECTION 01563 - WATER POLLUTION CONTROL 

PART 1 GENERAL 

1.01 COST 

A. Include in prices offered in the schedule for items of work that require water pollution 
prevention measures. 

1.02 REFERENCES 

A. Bureau of Reclamation (USBR) 

1. USBR RSHS-2002  Reclamation Safety and Health Standards 

1.03 SUBMITTALS 

A. Submit the following in accordance with Section 01330 - Submittals: 

1. RSN 01563-1, Water Management Plan:  Submit detailed Water Quality 
Management Plan for construction activities that involve less than 1 acre of land 
in the vicinity of any stream, flowing or dry watercourse, lake, wetland, reservoir, 
or underground water source. 

a. Name of person who will be responsible for implementing and carrying 
out plan. 

b. Relationship of methods and descriptions herein to conditions of required 
permits specified in article titled “Contractor Responsibilities.” 

c. Precautions which will be taken to avoid discharge or accidental spills of 
pollutants into a river, stream, watercourse, or lake. 

d. Demonstrated compliance with State and local waste disposal, sanitary 
sewer, or septic regulations. 

e. Methods of handling and treating wastewater, including drawings or maps 
indicating locations for evaporation or settling ponds, treatment facilities, 
best management practices to prevent water pollution, and discharge 
points. 

f. Methods for preventing or controlling runoff and erosion for construction 
sites, both during and after construction including: 

1) Access and haul roads; 

2) Stockpile, borrow, and waste areas; 

3) Construction plant and equipment yards; 

4) All excavated surfaces; 

5) Areas containing slurry ponds or water treatment facilities; 



Solicitation No. 06SQ107730 
WEID, Regulating Reservoir Shotcrete Liner 

Umatilla Basin Project, Oregon 
 

 
Water Pollution Control 

 01563-2 

6) Buffer zones; and 

7) Other impacted areas. 

g. Information on vegetative practices, structural control, silt fences, straw 
dikes, sediment and operator controls, stormwater controls, and solid 
waste controls.  Address stormwater controls for appropriate stormwater 
management measures including velocity dissipators.  Address solid waste 
controls for building materials and offsite tracking of sediment. 

1.04 REGULATORY REQUIREMENTS 

A. Construction safety standards:  Comply with sanitation and potable water requirements of 
section 7 of USBR RSHS. 

B. Laws, regulations, and permits: 

1. Perform construction operations to comply, and ensure subcontractors comply, 
with: 

a. Applicable Federal, State, and local laws, orders, regulations, and Water 
Quality Standards concerning control and abatement of water pollution. 

b. If conflict occurs between Federal, State, and local laws, regulations, and 
requirements, the most stringent shall apply. 

C. Contractor violations: 

1. If noncompliance should occur, immediately (verbally) report noncompliance to 
the CO.  Submit specific information within two (2) days. 

2. Violation of applicable Federal, State, or local laws, orders, regulations, or Water 
Quality Standards may result in the CO stopping site activity until compliance is 
ensured. 

3. The Contractor shall not be entitled to extension of time, claim for damage, or 
additional compensation by reason of such a work stoppage. 

4. Corrective measures required to bring activities into compliance shall be at the 
Contractor's expense. 

PART 2 PRODUCTS 

Not Used  
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PART 3 EXECUTION 

3.01 POLLUTION CONTROLS 

A. Control pollutants by use of sediment and erosion controls, wastewater and stormwater 
management controls, construction site management practices, and other controls 
including State and local control requirements. 

B. Sediment and erosion controls: 

1. Establish methods for controlling sediment and erosion which address vegetative 
practices, structural control, silt fences, straw dikes, sediment controls, and 
operator controls as appropriate. 

2. Institute stormwater management measures as required, including velocity 
dissipaters, and solid waste controls which address controls for building materials 
and offsite tracking of sediment. 

C. Wastewater and stormwater management controls: 

1. Pollution prevention measures: 

a. Use methods of dewatering, unwatering, excavating, or stockpiling earth 
and rock materials which include prevention measures to control silting 
and erosion, and which will intercept and settle any runoff of sediment-
ladened waters. 

b. Prevent wastewater from general construction activities such as drainwater 
collection, aggregate processing, concrete batching, drilling, grouting, or 
other construction operations from entering flowing or dry watercourses 
without the use of approved turbidity control methods. 

c. Divert stormwater runoff from upslope areas away from disturbed areas. 

2. Turbidity prevention measures: 

a. Use methods for prevention of excess turbidity which include, but are not 
restricted to, intercepting ditches, settling ponds, gravel filter entrapment 
dikes, flocculating processes, recirculation, combinations thereof, or other 
approved methods that are not harmful to aquatic life. 

D. Construction site management: 

1. Contractor construction operations: 

a. Perform construction activities by methods that will prevent entrance, or 
accidental spillage, of solid matter, contaminants, debris, or other 
pollutants or wastes into streams, flowing or dry watercourses, lakes, 
wetlands, reservoirs, or underground water sources.  Pollutants and wastes 
include, but are not restricted to:  refuse, garbage, cement, sanitary waste, 
industrial waste, hazardous materials, radioactive substances, oil and other 
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petroleum products, aggregate processing tailings, mineral salts, and 
thermal pollution. 

2. Stockpiled or deposited materials:  Do not stockpile or deposit excavated 
materials or other construction materials, near or on, stream banks, lake 
shorelines, or other watercourse perimeters where they can be washed away by 
high water or storm runoff, or can in any way encroach upon the watercourse. 

3. Petroleum product storage tanks management: 

a. Place oil or other petroleum product storage tanks at least 20 feet from 
streams, flowing or dry watercourses, lakes, wetlands, reservoirs, and any 
other water source.  

b. Do not use underground storage tanks. 

c. Construct storage area dikes at least 12 inches high or graded and sloped 
to permit safe containment of leaks and spills equal to the capacity located 
in each area plus a sufficient amount of freeboard to contain the 25-year 
rainstorm.  Line diked areas with an impermeable barrier at least 50 mils 
thick. 

d. Areas for refueling operations:  Line with impermeable barrier at least 
10 mils thick covered with 2 to 4 inches of soil. 

 
END OF SECTION
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SECTION 01600 - PRODUCT REQUIREMENTS 
 
 
PART 1 GENERAL 
 
1.01 COST 
 
A. When a separate item which includes furnishing of a material is provided in the offered 

schedule, include cost of furnishing, hauling, storing, and handling in the price offered in 
the schedule for the item. 

 
B. When a separate item is not provided in the schedule for furnishing a material, include 

cost of furnishing, hauling, storing, and handling in the price offered in the schedule for 
work for which the material is required. 

 
1.02 REFERENCES 
 
A. American Society of Mechanical Engineers (ASME) 
 

1. ASME B1.1-2003   Unified Inch Screw Threads, UN and UNR 
Thread Form 

 
2. ASME B1.20.1 (R2001)  1983 Pipe Threads, General Purpose, Inch 

 
B. Bureau of Reclamation (USBR) 
 

1. USBR - RSHS  2002   Reclamation Safety and Health Standards 
 
1.03 DEFINITIONS 
 
A. Essential characteristics:  As used in these specifications, the term "essential 

characteristics" is synonymous with the term "salient characteristics." 
 
B. Salient characteristics:  Those qualities of an item that are essential to ensure that the 

intended use of the item can be satisfactorily realized. 
 
1.04 DELIVERY, STORAGE, AND HANDLING 
 
A. Transport and handle manufactured products in accordance with manufacturer's 

instructions. 
 
B. Store and protect manufactured products in accordance with manufacturer's instructions 

and USBR RSHS.  Obtain these instructions from the manufacturer before delivery of 
materials to jobsite.  Maintain a copy of these instructions at jobsite. 
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C. Protect materials subject to adverse effects from moisture, sunlight, ultraviolet light, or 
weather during storage at jobsite. 

 
D. Store curing compounds, sealants, adhesives, paints, coatings, sealers, joint compounds, 

grouts, and similar products at the temperature and environmental conditions 
recommended by manufacturer. 

 
1.05 MAINTENANCE 
 
A. Extra materials: 
 

1. Furnish additional maintenance materials specified as "extra materials" in the 
specifications.  Provide maintenance material identical to installed material and 
provide from the same manufacturer's production lot as installed material. 

 
2. Package extra materials for storage and label with complete product identification 

on packaging. 
 

3. Deliver extra materials to the Government at jobsite and place in storage as 
directed by the Contracting Officer. 

 
 
PART 2 PRODUCTS 
 
2.01  MATERIALS 
 
A. Provide materials required for completion of work. 
 
B. Provide type and quality described in these specifications.  Make diligent effort to 

procure specified materials from any and all sources. 
 
C. Furnish new materials conforming to referenced standard unless otherwise specified. 
 
D. For materials not covered by Federal or other specifications, furnish materials of standard 

commercial quality. 
 
E. If materials to be used deviate from or are not covered by recognized specifications and 

standards, submit, for approval, justification for and exact nature of the deviation, and 
complete specifications for materials proposed for use. 

 
F. Make parts accurately to standard gauge where possible. 
 

1. Use unified screw threads conforming to ASME B1.1 or B1.20.1 for threads, 
including but not limited to those of bolts, nuts, screws, taps, pipes, and 
pipefittings. 
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2. For internal connections only, the Contractor may deviate from ASME standards, 
provided a complete set of taps and dies are furnished as required to facilitate 
repair or replacement. 

 
G. Permanently mark fasteners with a symbol identifying the manufacturer and with 

symbol(s) indicating grade, class, type, and other identifying marks in accordance with 
reference or applicable standard. 

 
2.02 SUBSTITUTIONS 
 
A. If materials required by these specifications become unavailable, because of Government 

priorities or other causes, substitute materials may be used. 
 
B. Obtain written approval to use substitute materials from the Contracting Officer.  State in 

the request for approval the amount of the adjustment, if any, to be made in favor of the 
Government. 

 
C. The Government's determination as to whether substitution will be permitted and as to 

what substitute materials may be used, shall be final and conclusive. 
 
D. If approved substitute materials are of less value to the Government or involve less cost 

to the Contractor than specified material, a contract adjustment will be made in favor of 
the Government.  Where the amount involved or the importance of substitution warrants, 
a deductive modification to the contract will be issued. 

 
E. No payments in excess of prices offered in the schedule will be made because of 

substitution of one material for another or because of use of one alternate material in 
place of another. 

 
2.03 WORKMANSHIP 
 
A. Accurately manufacture and fabricate materials in accordance with best modern practice 

and requirements of these specifications, notwithstanding minor errors or omissions 
therein. 

 
B. Use liberal factors of safety and adequate shock-absorbing features in designs, especially 

for parts subjected to variable stress or shock, including alternating or vibrating stress or 
shock. 

 
C. Include provisions which prevent components from loosening for shock-absorbing 

features and parts subject to vibration. 
 
D. For rotating parts of motors and exciters, maximum unit stress due to runaway speed 

shall not exceed 2/3 of the yield point. 
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2.04 SOURCE QUALITY ASSURANCE 
 
A. Materials will be subject to inspection in accordance with clauses at FAR 52.236-5 

"Material and Workmanship" and 52.246-12 "Inspection of Construction" at any one or 
more of the following locations, as determined by the Contracting Officer: 

 
1. At place of production or manufacture. 
2. At shipping point. 
3. At jobsite. 

 
B. To allow sufficient time to provide for inspection, provide at time of issuance, copies of 

purchase orders, including drawings and other pertinent information, covering material 
on which inspection will be made as advised by the Contracting Officer, or provide other 
evidence if such purchase orders are issued verbally or by letter. 

 
C. Inspection of materials at any location specified above or waiving of inspection shall not 

be construed as being conclusive as to whether materials and equipment conform to 
contract requirements under the clause at FAR 52.246-12 "Inspection of Construction," 
nor shall the Contractor be relieved thereby of the responsibility for furnishing materials 
meeting the requirements of these specifications. 

 
D. Acceptance of materials will be made only at the jobsite. 
 
 
PART 3 EXECUTION 
 
3.01 FIELD QUALITY CONTROL 
 
A. Final inspection and acceptance of materials will be made only at the jobsite after 

installation and testing. 
 
 

END OF SECTION 
 
 

 



DIVISION 2 – SITE WORK 
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SECTION 02342 - GEOTEXTILE 
 

 
PART 1 GENERAL 
 
1.01 PAYMENT 
 
A. Furnishing and Installing Permeable Geotextile Material: 
 
 1. Payment:  Lump sum price offered in the schedule 

a. Includes furnishing, placing and staking, gluing, and repairing 
geotextile material. 

 
1.02 REFERENCES 
 
A. ASTM International (ASTM) 

 
1. ASTM D 3786-01 Standard Test Method for Hydraulic Bursting 

Strength of Textile Fabrics - Diaphragm 
Bursting Strength Tester Methods 

2. ASTM D 4355-05 Standard Test Method for Deterioration of 
Geotextiles by Exposure to Light, Moisture and 
Heat in a Xenon Arc Type Apparatus 

3. ASTM D 4491-99a (2004) Standard Test Methods for Water Permeability 
of Geotextiles by Permittivity 

4. ASTM D 4533-04 Standard Test Method for Trapezoid Tearing 
Strength of Geotextiles 

5. ASTM D 4632-91(2003) Standard Test Method for Grab Breaking Load 
and Elongation of Geotextiles 

6. ASTM D 4833-00e1 Standard Test Method for Index Puncture 
Resistance of Geotextiles, Geomembranes, and 
Related Products 

7. ASTM D 5199-01(2006) Standard Test Method for Measuring the 
Nominal Thickness of Geosynthetics 

8. ASTM D 5261-92(2003) Standard Test Method for Measuring Mass per 
unit Area of Geotextiles 

 
  
1.03 SUBMITTALS 
 
A. Submit the following in Accordance with Section 01330 - Submittals: 
 

1. RSN 02342-1, Contractor shall submit for approval, manufacturer published 
specifications and data sheets for Polyester Needle-punched Non-woven 
geotextile, per article 2.01A below.  Material submitted shall demonstrate 
compliance with these specifications. 
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2. RSN 02342-2, Contractor shall submit for approval, manufacturer published 
specifications and data sheets for Impermeable Membrane, per article 2.01B 
below.  Material submitted shall demonstrate compliance with these 
specifications. 

3. RSN 02342-3, Contractor shall submit for approval, manufacturer published 
specifications and data sheets for glue for geotextile, per article 2.01C below.  
Material submitted shall demonstrate compliance with these specifications. 

 
1.04 DELIVERY, STORAGE, AND HANDLING 
 
A. Protect geotextile from punctures, abrasions, excessively hot or cold temperatures and 

other damaging conditions. 
 
B. Deliver materials to the jobsite in their original containers as labeled by the 

manufacturer.  Follow manufacturer's directions for protection of materials before and 
during installation.  Do not use damaged materials.  Remove damaged geotextile from 
the project site at no additional cost. 

 
C. In no event shall the geotextile be placed over rocks or other materials, which are 

capable of puncturing or stressing the geomembrane.  Existing smooth surfaces shall 
be broom clear before placement of the geotextile.  Geotextile shall be deployed and 
field-seamed only when it is dry, free of dust, dirt and foreign material. 

 
D. Place geotextile as shown on the drawings.  Geotextile shall be anchored at top of 

slopes by staking or gluing.   
 
PART 2 PRODUCTS 
 
2.01 PRODUCTS 
 
A. Polyester Needle-punched Non-woven geotextile:  Polyester Needle-punched Non-

woven (PNN) geotextile shall be ULTIMATE® 160-PET as manufactured by Huesker 
Inc., 7154 W. State Street, #381, Boise ID  83714-7421, 208-841-0344; or equal, with 
the following salient characteristics: 

 
PHYSICAL PROPERTIES OF ULTIMATE® 160-PET 

PROPERTY TEST 
METHOD 

VALUES 

Mass Per Unit Area ASTM D-5261 16oz/yd2 
Thickness ASTM D-5199 140 Mils 
Grab Tensile Strength (MD) ASTM D-4632 300 lbs 
Grab Elongation (MD) ASTM D-4632 50% 
Trapezoid Tear Strength (MD) ASTM D-4533 145 lbs 
Puncture Strength, (5/16/) ASTM D-4833 180 lbs 
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PHYSICAL PROPERTIES OF ULTIMATE® 160-PET (con’t) 
 

PROPERTY TEST 
METHOD 

VALUES 

Mullen Burst Strength ASTM D-3786 550 psig 
UV Resistance ASTM D-4355 70% 
Color N/A Carbon Black 
Each roll of PNN delivered to the project site shall be labeled by the manufacturer 
with a roll label that indicates manufacturer’s name, product identification, lot 
number, roll number and roll dimensions. 

  
B. Impermeable Membrane for repairs:  Impermeable Membrane shall be Canal3 8208-

PET composite liner as manufactured by Huesker Inc., 7154 W. State Street, #381, 
Boise ID  83714-7421, 208-841-0344; or equal, which is a top and bottom layer of 
non-woven geotextile, each bonded to a center layer of geomembrane, with the 
following salient characteristics: 

 
COMPOSITE LINE PHYSICAL PROPERTIES 

 
Property Test Method Value 

Mass Per Unit Area ASTM D 5261 36oz/yd2 
Membrane Thickness ASTM D 5199 20 mils 
Grab tensile Strength (MD) ASTM D 4632 300 lbs 
Grab Elongation (MD) ASTM D 4632 >50% 
Trapezoidal Tear Strength (MD) ASTM D 4533 100 lbs 
Puncture Strength, (5/16) ASTM D 4833 225 lbs 
Permeability ASTM D 4491 Non-measurable 

Values are Minimum Average Roll Values (MARVS’s) 
 

C. Glue for geotextile:  Glue for geotextiles shall be JOWAT Hightherm Hot Melt Glue 
as manufactured by Jowat Corporation, PO Box 1368, High Point, NC  27261, phone:  
800-322-GLUE or 336-434-9000, Fax:  336-434-9019, www.jowat.com; or equal, 
with the following salient characteristics: 

 
1. A low viscosity, elastic hot melt adhesive with good adhesion and hot tack, 

high heat resistance and long open time.  Principal component is polyolefin.  
2. Has the following physical properties: 

a. Softening point:  Approximately 145 deg C.  
b. Application temperature:  180 to 200 deg C.  
c. Open time at 200 deg C:  20 seconds approximately. 
d. Set time applied at 200 deg C:  10 seconds approximately. 

3. Demonstrates good adhesion to: 
a. Metals. 
b. Cast-in-place concrete. 
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c. Ethylene Interpolymer Alloy (EIA), the material of the existing 
impermeable liner of the reservoir.  

d. Polyester Needle-punched Non-woven (PNN) geotextile, as specified 
herein. 

e. Impermeable Membrane for repairs, as specified herein. 
 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 
A. Install geomembrane in accordance with manufacturer's recommendations. 
  
B. Surface to receive geotextile:  Relatively free of obstructions, depressions, debris, and 

soft or low-density pockets of material.  Existing smooth surface shall be broom 
clean. 

 
C. Place geotextile in the manner and at the locations shown on the drawings. 
 
D. Lay geotextile smooth and free of tension, stress, folds, wrinkles, or creases so far as 

is practical and except where required in these specifications. 
 
E. Handle geotextile in such a manner as to ensure it is not damaged in any way.  
 
F. In the presence of wind, weight geotextile with sandbags or the equivalent.  Install 

such sandbags during placement and keep in place until replaced with cover material. 
 
G. During placement, take care to not entrap in the geotextile, stones, soil, excessive 

dust, or moisture that could damage the geotextile. 
 
H. Seaming for PNN is not required.  Two feet minimum overlap of edges is required at 

any joints.  Longitudinal joints and seams are not permitted. 
 
I. Temporarily brace air/gas vent cover until after shotcrete has strength. 
 
3.02 REPAIR 
 
A. Repair of damaged PNN geotextile:  Replace or repair any part of the PNN geotextile 

damaged during installation or placement of covering materials prior to proceeding 
with the work, in the following manner: 

 
1. Remove covering materials from the damaged area of the geotextile and 

remove any soil, green shotcrete, or other material which may have been 
placed on the torn geotextile.   

2. Repair damaged geotextile by placing an additional layer of the specified 
geotextile so as to cover the damaged area and attach the patch to undamaged 
geotextile with glue. 
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B. Repair of damage to the existing EIA Impermeable Membrane:  Damaged parts of the 

existing EIA Impermeable Membrane of the reservoir shall be repaired prior to 
proceeding with the work in the following manner: 

 
1. If the damaged parts of the existing membrane are already covered with PPN 

and shotcrete, an area of green shotcrete, 2 feet larger all around than the 
perimeter of the required impermeable patch, shall be carefully removed, 
exposing the PNN. 

2. If the damaged parts of the existing membrane are already covered with PPN, 
an area of PNN, 1 foot larger all around then the perimeter of the required 
impermeable patch, shall be carefully removed, exposing the damaged 
existing EIA Impermeable Membrane. 

3. Portions of the damaged existing EIA Impermeable Membrane may be cut out 
if necessary to create a smooth surface.  Sharp stones and debris shall be 
removed.  The earth surface below the damaged area shall be filled with 
additional earth, or shall be removed as necessary.  The earth surface shall be 
tamped to create a flat strong compacted earth surface flush with the adjacent 
undamaged surfaces.   

4. An area of the damaged existing EIA Impermeable Membrane, 1 foot larger 
all around than the damaged area, shall be made broom clean.  An 
impermeable patch, 1 foot larger all around than the damaged area, shall be 
made of Impermeable Membrane for repairs as specified herein.  The 
impermeable patch shall be glued to the broom clean surface of the existing 
EIA Impermeable Membrane with a continuous bead of glue for geotextile to 
form a continuous watertight connection between the patch and the existing 
membrane.  

5. If PNN was removed to perform the repair, it shall be replaced as specified in 
article 3.02A - Repair of damaged PNN geotextile, above. 

6. If shotcrete was removed to perform the repair, it shall be replaced with new 
shotcrete as specified in Section 03372 - Shotcrete. 

 
 

END OF SECTION
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SECTION 02343 - GEOTEXTILE ACCESSORIES 
 
 
PART 1 GENERAL 
 
1.01 PAYMENT 
 
A. Furnishing and Installing Air/Gas Vent Covers: 
 

1. Payment:  Price per each piece offered in the schedule. 
 a. Includes furnishing and modifying pre-cast concrete rings, furnishing, 

welding, machining and fabricating aluminum lids, assembling lids and 
rings into air/gas vent covers, and placing air/gas vent coves. 

 
1.02 REFERENCES 
   
A. American Welding Society (AWS) 
 

1. AWS D1.2-03   Structural Welding Code - Aluminum 
 
B. SAE International (SAE) 
 
 1. SAE AMS 4027M (2002) Aluminum Allow, Sheet and Plate,  

6061-T6 (Sheet) 6061-T651 (Plate) 
 
PART 2 PRODUCTS 
 
2.01 PRODUCTS 
 
A. Rings for the air/gas vent cover:  Precast concrete manhole grade rings for use as the 

part designated “Ring” on Drawing No. 30-100-8147, shall be Shope Concrete 
Products Grade Rings as manufactured by Shope Enterpirses, Inc., 1618 East Main 
Avenue,  Puyallup WA  98372, Telephone No. (253) 848-1551; or equal, with the 
following salient characteristics: 

 
1. Made of precast reinforced concrete containing steel reinforcement and 

meeting the criteria of Oregon DOT (or any other state’s department of 
transportation) for manhole components. 

2. Dimensions shown on the drawing. 
3. Good quality precast concrete.  Products with honeycomb, exposed 

reinforcement or other obvious defects are not permitted. 
4. Sharp edges and projections which might puncture or cut the existing 

impermeable geomembrane against which the rings will be placed are not 
permitted. They shall be ground off the rings with power tools. 
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B. Stakes for anchoring PNN:  Stakes shall be made of soft wood, like pine or hemlock, 
and shall be 2-inch x 1-inch nominal size or larger and shall be 18 inches long or 
longer.  Any stake that does not break while being driven is strong enough.  Stakes 
shall be driven so that no more than 3/4-inch protrudes above the ground.  Stakes may 
be abandoned in place if they are covered with gravel or shotcrete.  No stake shall be 
driven through the existing impermeable membrane. 

 
C. Aluminum diamond plate:  Aluminum Diamond Plate shall meet the requirements of 

SAE 6061 T6. 
 
PART 3 EXECUTIION 
 
3.01 INSTALLATION 
 
A. Lids for the air/gas vent cover:  The part designated “Lid” on Drawing No. 30-100-

8147 shall be fabricated as shown on the drawing. 
 

1. Fabricate from SAE 6061 T6 aluminum diamond plate. 
2. Welds shall be smooth and ductile.  When struck with a hammer, the 2-inch x 

4-1/2-inch aluminum plates fastened to the body of the lid will bend, yield, and 
take a permanent deformation without failing a weld.   Any welding method 
complying with the Structural Welding Code for Aluminum is acceptable. 

3. No sharp edges and no burrs are permitted.  Break all edges. 
 

 
END OF SECTION
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SECTION 02731 - REMOVAL AND REPLACEMENT OF GRAVEL SURFACING 
 

 
PART 1 GENERAL 
 
1.01 GENERAL 
 
A. The existing 4-inch thick gravel surfacing shall be removed from the areas shown in the 

drawings and shall be placed in stockpiles in areas of the service yard as directed by the 
Contracting Officer.  Gravel surfacing adjacent to structures and equipment, and 
surfacing adjacent to the existing impermeable geomembrane shall be excavated by hand 
to avoid damage to these features.  Any part of the excavated gravel surfacing which is 
identified by the Contracting Officer as unsuitable for salvage shall be wasted.  The 
Contractor shall replace and compact the 4-inch thick gravel surfacing, using all of the 
salvaged gravel surfacing stockpiled in the yard and furnishing additional gravel 
surfacing as necessary. 

 
1.02 PAYMENT  
 
A. Removal and Replacement of Gravel Surfacing: 
 

1. Payment:  Lump sum price offered in the Schedule. 
a. Includes cost of excavating, hand excavating, and stockpiling the existing 

4-inch thick surfacing, repairing damaged existing impermeable 
membrane and existing structures and equipment, wasting unsuitable 
gravel surfacing, and placing, watering, and compacting both stockpiled 
and furnished gravel surfacing. 

 
B. Furnishing Additional Gravel Surfacing: 
 

1. Payment:  Price per each ton offered in the schedule. 
a. Includes obtaining, transporting to the worksite, and furnishing gravel for 

4-inch thick gravel surfacing as specified.  Measurement shall be made by 
the ton and determined by a certified scale.  

 
1.03 REFERENCES 
   
A. ASTM International (ASTM) 
 

1. ASTM D 1241-00 Standard Specification for Materials for 
Soil-Aggregate Subbase, Base, and Surface 
Courses 
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1.04 SUBMITTALS 
 
A. Submit in accordance with Section 01330 - Submittals: 
 

1. RSN 02731-1, Gradation and sieve analysis for additional gravel surfacing for 
approval. 

 
PART 2 PRODUCTS 
 
2.01 PRODUCTS 
 
A. Gravel for 4-inch thick gravel surfacing:  Gravel for 4-inch thick gravel surfacing 

materials shall be well graded sand with gravel, 100 % passing the 1-inch sieve, 
conforming to the requirements for Type I, Gradation C, ANSI/ASTM D 1241.   

 
PART 3 EXECUTION 
 
3.01 REMOVAL OF EXISTING GRAVEL SURFACING 
 
A. The existing 4-inch thick gravel surfacing shall be removed from the areas shown in the 

drawings.    
 
B. It shall be placed in stockpiles in areas of the service yard as directed by the Contracting 

Officer.   
 
C. Gravel surfacing adjacent to structures and equipment in the yard and adjacent to the 

existing impermeable geomembrane shall be excavated by hand to avoid damage to these 
features.  Damage to existing impermeable geomembrane shall be repaired as specified in 
Section 02342, Geotextile.  Damage to structures and equipment shall be repaired as 
directed by the Contracting Officer.  

 
D. Any part of the excavated gravel surfacing which is identified by the Contracting Officer 

as unsuitable for salvage shall be wasted.  Wasted material shall be removed from the site 
and shall become the property of the Contractor.  The Contractor shall dispose of these 
materials in keeping with federal, state and local law. 

 
3.02 REPLACEMENT OF GRAVEL SURFACING 
 
A. The Contractor shall place 4-inch thick gravel surfacing as shown on the drawing.  The 

top of the gravel surfacing shall match the elevation of the undisturbed existing gravel 
surfacing where it meets undisturbed gravel surfacing.  The gravel surfacing shall be 
placed at least 4 inches thick.  The gravel surfaces shall be uniformly graded and shall be 
sloped to drain.   
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B. Gravel surfacing shall be moistened as directed by the Government using a tank truck 
with distribution bar.  Water for this purpose shall be furnished and placed by the 
Contractor.  Gravel surfacing shall be compacted in lifts not to exceed 4 inches per lift.  
Compaction shall be accomplished by wheel rolling each lift with a minimum of three 
passes of the equipment used to spread and grade the gravel, or by other effective means 
approved by the Contracting Officer.  

 
3.03 SALVAGE OF EXISTING GRAVEL SURFACING AND FURNISHING GRAVEL 

SURFACING. 
 
A. Gravel surfacing for placement shall be obtained from stockpiles of gravel surfacing 

placed by the Contractor in the service yard under article 3.01 - Removal of Existing 
Gravel Surfacing specified above.  

 
 
B. In the event that suitable stockpiles of gravel surface do not provide enough material to 

replace 4-inch thick gravel surfacing as specified in article 3.02 - Replacement of Gravel 
Surfacing, the Contractor shall furnish additional gravel surfacing for this purpose.  All 
gravel surfacing furnished shall meet the requirement of gravel for 4-inch thick gravel 
surfacing as specified in these specifications. 

 
 

END OF SECTION 
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SECTION 03240 - SYNTHETIC FIBER REINFORCEMENT 
 
 
PART 1 GENERAL 
 
1.01 GENERAL 
 
A. Polypropylene fibrillated fibers used as concrete reinforcement. 
 
1.02 COST 
 
A. Include costs for fibers used as concrete reinforcement in the lump sum price offered in 

the schedule for furnishing, testing, and placing shotcrete. 
 
1.03 REFERENCES 

 
A. ASTM International (ASTM) 
 

1. ASTM C 1116-03 Standard Specification for Fiber-Reinforced 
Concrete and Shotcrete 

 
1.04 SUBMITTALS 
 
A. Submit in accordance with Section 01330 - Submittals. 
 

1. RSN 03240-1, Product Data:  Submit manufacturer’s product data, including 
application rate and mixing instructions. 

2. RSN 03240-2, Manufacturer’s Certification:  Manufacturer’s certification that 
synthetic fiber reinforcement complies with specified requirements. 

 
1.05 DELIVERY, STORAGE, AND HANDLING 
 
A. Delivery:  Deliver synthetic fiber reinforcement in manufacturer’s original, unopened, 

undamaged containers and packaging, with labels clearly identifying product name, 
unique identification number, code approvals, directions for use, manufacturer, and 
weight of fibers. 

 
B. Storage: 
 

1. Store synthetic fiber reinforcement in clean, dry, cool area indoors in accordance 
with manufacturer’s instructions. 

2. Do not store synthetic fiber reinforcement in direct sunlight. 
3. Keep packaging sealed until ready for use. 

 
C. Handling:  Protect synthetic fiber reinforcement during handling to prevent 

contamination. 
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PART 2 PRODUCTS 
 
2.01 SYNTHETIC FIBER REINFORCEMENT 
 
A. Synthetic Fiber Reinforcement:  Polymesh™, as manufactured by General Resource 

Technology, 2978 Center Court, Eagan, MN  55121, Phone:  800-324-8154, Fax:  651-
454-4252; or equal, with the following salient characteristics: 

 
1. Material:  100% virgin fibrillated polypropylene. 
2. Conformance:  ASTM C 1116, Type III. 
3. Fiber length:  3/4-inch. 
4. Alkali resistance:  High. 
5. Absorption:  Nil. 
6. Specific gravity:  0.91. 

 
PART 3 EXECUTION 
 
3.01 MIXING 
 
A. Add synthetic fiber reinforcement to concrete mixture in accordance with manufacturer’s 

instructions. 
 
B. Application rate:  Add synthetic fiber reinforcement at application rate of 1-1/2 pounds 

per cubic yard of concrete. 
 
C. Concrete shall be as specified in Section 03372 - Shotcrete. 
 
3.02 PLACING 
 
A. Placing concrete shall be as specified in Section 03372 - Shotcrete. 
 
 

END OF SECTION 
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SECTION 03372 - SHOTCRETE 

PART 1 GENERAL 

1.01 GENERAL 

A. The minimum thickness of shotcrete shall be the thickness shown on the drawings.  
Where no thickness is shown, the minimum thickness shall be 2 inches.  The maximum 
thickness shall be 4 inches.  Thickness shall be measured by probing the wet shotcrete 
with a rigid ruler after it is placed.  

B. Mechanical properties of the shotcrete shall be determined by testing cores or cubes taken 
from test panels.  During placement, companion panels shall be made to provide quality 
control.  

C. No finish is required on the surface of the shotcrete.  Transverse tooled joints shall be 
provided at spacing no greater than 16 feet on center all around the perimeter of the 
reservoir.  

1.02 PAYMENT 

A. Furnishing, Testing, and Placing Shotcrete: 

1. Payment:  Lump sum price offered in the schedule.  
 a. Includes furnishing, placing, testing, finishing, and curing shotcrete.  

1.03 REFERENCES 

A. ASTM International (ASTM) 

1. ASTM C 31/C 31M-03a  Standard Practice for Making and Curing  
     Curing Test Specimens in the Field 

2. ASTM C 33-03   Standard Specification for Concrete  
     Aggregates 

3. ASTM C 39/C 39M-05  Standard Test Method for Compressive 
     Strength of Cylindrical Concrete  
     Specimens 

4. ASTM C 94/C 94M-05  Standard Specification for Ready-Mixed  
     Concrete 

5. ASTM C 143/C 143M-05a  Standard Test method for Slump of   
     Hydraulic Cement Concrete 

6. ASTM C 150-05   Standard Specification for Portland Cement 



Solicitation No. 06SQ107730 
WEID, Regulating Reservoir Shotcrete Liner 

Umatilla Basin Project, Oregon 
 

 
Shotcrete 
03372-2 

7. ASTM C 231-04   Standard Test Method for Air Content of  
     Freshly Mixed Concrete by the Pressure  
     Method 

8. ASTM C 260-01   Standard Specification for Air-Entraining  
     Admixtures for Concrete 

9. ASTM C 309-06 Standard Specification for Liquid 
Membrane-Forming Compounds for Curing 
Concrete 

10. ASTM C 494/C494M-05a  Standard Specification for Chemical   
     Admixtures for Concrete 

11. ASTM C 618-05 Standard Specification for Coal Fly Ash and 
Raw or Calcined Natural Pozzolan for Use 
in Concrete 

12. ASTM C 1017/C 1017M-03 Standard Specification for Chemical 
Admixtures for Use in Producing Flowing 
Concrete 

13. ASTM C 1064/C 1064M-05 Standard Test method for Temperature of 
Freshly Mixed Hydraulic-Cement Concrete 

14. ASTM C 1077-05be1 Standard Practice for Laboratories Testing 
Concrete and Concrete Aggregates for Use 
in Construction and Criteria for Laboratory 
Evaluation 

15. ASTM C 1602/C 1602M-06 Standard Specification for Mixing Water 
Used in the Production of Hydraulic Cement 
Concrete 

B. Bureau of Reclamation (USBR) 

1. USBR M-47    Repair of Concrete 

C. International Code Council (ICC) 

1. 2003 International Building Code Chapter 9, Concrete 

1.04 SUBMITTALS 

A. Submit the following in accordance with Section 01330 - Submittals. 

1. RSN 03372-1, Specific operating procedures:   

a. Include engineering controls, protective clothing, eye protection, 
respiratory protection and air sampling as necessary to check control 
program effectiveness. 
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2. RSN 03372-2, Results of tests for compressive strength on cubes or cores from 
field placement test panels. 

3. RSN 03372-3, Mix design: 

a. Include description of cementitious materials, concrete aggregates and 
admixtures. 

4. RSN 03372-4, Results of tests for compressive strength of submitted mix design, 
for approval: 

a. Sample of test results due at preconstruction meeting, rest of reports due 
no later than 24 hours after testing is completed. 

1.05 DEFINITIONS 

A. Wet-mix process:   

1. Consists of thoroughly mixing all ingredients except accelerator if used, feeding 
mixture into delivery equipment, delivering the mixture by positive displacement 
or compressed air to the nozzle, and then jetting the mixture from the nozzle at 
high velocity onto the surface. 

2. Accelerator added to the mixture at the nozzle. 

1.06 QUALITY CONTROL 

A. If selected shotcreting system fails to provide satisfactory in-place shotcrete as 
determined by Contracting Officer, Contractor shall change to another system, provide a 
re-demonstration of the nozzleman's proficiency, or provide a new qualified nozzleman.     

PART 2 PRODUCTS 

2.01 CEMENTITIOUS MATERIALS 

A. Cementitious materials options: 

1. Specified portland cement only. 

2. Specified portland cement plus specified pozzolan. 

B. Portland cement: 

1. ASTM C 150, Type I. 

C. Pozzolan: 

1. ASTM C 618, Class F. 

2.02 WATER 

A. ASTM C 1602, including optional requirements of Table 2.   
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2.03 AGGREGATE MATERIALS 

A. Fine aggregate:  ASTM C 33. 

B. Coarse aggregate:  ASTM C 33, Size No. 8 (3/8 inch to # 8 sieve). 

2.04 ADMIXTURES 

A. Air-entraining admixture: 

1. ASTM C 260. 

2. Use a neutralized vinsol resin formulation for air-entraining admixture used with 
Type F or G chemical admixture. 

B. Chemical admixtures: 

1. Allowable chemical admixtures: 

a. ASTM C 494, Type A, D, F, or G. 

b. ASTM C 1017, Type I or II. 

2. Do not use chemical admixtures which introduce more than 1/10 of 1 percent 
chloride, by weight of cementitious materials. 

C. Synthetic fiber reinforcement: 

1. Synthetic fiber reinforcement meeting the requirement of Section 03240 - 
Synthetic Fiber Reinforcement, shall be added at the rate of 1-1/2 lbs. per cubic 
yard.   

2.05 MIX 

A. Minimum cementitious materials content of 7 sacks per yd3. 

B. Mix proportions:  Submit mix design for approval. 

C. Compressive strength: 

1. 3,500 psi at 7 days.  

2. Confirm compressive strength by trial mixes or by certified test results not more 
than 6-months old. 

D. Consistency:   

1. Minimum slump allowing pumping and placement and, in no case, over 3 inches 
in accordance with ASTM C 143.   

2. Minimum air content prior placement, 6%, in accordance with ASTM C 231. 
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2.06 BATCHING 

A. Wet-mix process: 

1. Use wet-mix process. 

2.07 MIXING 

A. Wet-mix process: 

1. Use wet-mix process.  Manufacture in accordance with ASTM C 94.  

2.08 CURING COMPOUND 

A. Curing process: 

1. Meet requirements of ASTM C 309. 

PART 3 EXECUTION 

3.01 PLACING 

A. Place only by qualified nozzleman.  

B. Use an air compressor of ample capacity to maintain a supply of clean, dry air adequate 
for maintaining a uniform nozzle velocity. 

C. Place shotcrete by pneumatic pressure from discharge nozzle held about 2 to 5 feet from 
the surface in a stream as nearly normal as possible to surface being covered. 

D. Rapidly gyrate nozzle while placing. 

E. Place in layers having a thickness that will assure complete adherence of shotcrete to the 
surface. 

F. Remove and replace any shotcrete which sloughs or separates as determined by 
Contracting Officer.  

G. Prevent formation of sand pockets in shotcrete.  If sand pockets form, remove 
immediately and replace with suitable shotcrete at Contractor's expense. 

H. Do not use rebound as shotcrete aggregate.  Remove and dispose of rebound 
accumulations. 

I. Placing temperature:  Between 50 and 90 degrees F, in accordance with ASTM C 1064. 

J. Do not place on frozen surfaces. 
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K. Keep applied shotcrete at temperature greater than 50 degrees for a minimum of 3 days 
immediately following application. 

L. If using accelerating hardener, do not exceed shotcrete temperature of 80 degrees F. 

M. Provide transverse tooled joints at spacing no greater than 16 feet on center all around the 
perimeter of the reservoir.  Wait until shotcrete is sufficiently stiff to maintain the open 
joint but not so stiff as to tear while making the joints.  Joints shall be at least 1/8-inch 
wide and no less than 30% of the thickness deep.  Sawcutting the green concrete to create 
joints may be an acceptable alternative to tooling joints, subject to the approval of the 
Contracting Officer. 

3.02 CURING 

A. Curing shall be by use of spray-on curing compound, or other effective means acceptable 
to the Contracting Officer.  Curing shall continue for a minimum of 7 days after 
shotcreting. 

3.03 REPAIRS AND REPLACEMENT OF DEFECTIVE SHOTCRETE 

A. In-place shotcrete that exhibits sags, sloughs, segregation, honeycombing, sand pockets, 
or other obvious defects shall be removed and replaced while still plastic.  Shotcrete 
found out of thickness criteria shall be removed and replaced while still plastic. 

B. Areas of shotcrete which may reasonably be associated with test panels providing 
samples that do not meet the acceptance criteria for compressive strength shall be 
removed and replaced. 

C. Repair of concrete in accordance with USBR M-47. 

3.04 QUALITY CONTROL 

A. Employ certified independent laboratory operated under supervision of a registered 
professional engineer to perform sampling and testing.  Testing to be in accordance with 
ASTM C 1077. 

B. Fresh concrete: 

1. Test fresh concrete for compliance with specification requirements in accordance 
with ASTM C 39.  Samples cylinders shall be in accordance with ASTM C 31. 

C. Testing during placement: 

1. Fabricate one test panel per nozzleman per shift. 

2. Fabricate additional test panels as necessary to assure that, at minimum, one 
panels is fabricated for every 50 cubic.yards of shotcrete placed. 
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3. The time and place that each panel is fabricated shall be determined by the 
Government.  When the Government representative directs that a test panel is to 
be fabricated, the nozzleman shall immediately turn the nozzle from the work, fill 
the form for the test panel, and then return to the work.  The location, time, date, 
name of nozzleman, solicitation number and job name shall be recorded and shall 
be affixed to the panel. 

4. Application techniques used to produce the sample panel shall simulate as closely 
as possible application techniques used in the actual work, except that the 
thickness of the shotcrete in the panel shall be as directed by the laboratory to 
produce cores in keeping with the sampling and testing criteria. 

5. Forms for panels shall be provided by the testing laboratory. 

6. Sampling, testing and acceptance criteria shall be per the International Building 
Code, Chapter 19 - SHOTCRETE. 

END OF SECTION 



DIVISIONS 4 THROUGH 16 - NOT USED 
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SECTION D PACKAGING AND MARKING 
NO CLAUSES APPLICABLE FOR THIS SECTION 
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SECTION E INSPECTION AND ACCEPTANCE 

E.1. 52.236-5 MATERIAL AND WORKMANSHIP (APR 1984) 

(a) All equipment, material, and articles incorporated into the work covered by this contract shall 
be new and of the most suitable grade for the purpose intended, unless otherwise specifically provided in 
this contract. References in the specifications to equipment, material, articles, or patented processes by 
trade name, make, or catalog number, shall be regarded as establishing a standard of quality and shall 
not be construed as limiting competition. The Contractor may, at its option, use any equipment, material, 
article, or process that, in the judgment of the Contracting Officer, is equal to that named in the 
specifications, unless otherwise specifically provided in this contract. 

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and 
mechanical and other equipment to be incorporated into the work.  When requesting approval the 
Contractor shall furnish to the Contracting Officer the name of the manufacturer, the model number, and 
other information concerning the performance, capacity, nature, and rating of the machinery and 
mechanical and other equipment. When required by this contract or by the Contracting Officer, the 
Contractor shall also obtain the Contracting Officer's approval of the material or articles which the 
Contractor contemplates incorporating into the work. When requesting approval, the Contractor shall 
provide full information concerning the material or articles. When directed to do so, the Contractor shall 
submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the 
risk of subsequent rejection. 

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The 
Contracting Officer may require, in writing, that the Contractor remove from the work any employee the 
Contracting Officer deems incompetent, careless, or otherwise objectionable. 

E.2. 52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996) 

(a) Definition.  "Work" includes, but is not limited to, materials, workmanship, and manufacture 
and fabrication of components. 

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as 
will ensure that the work performed under the contract conforms to contract requirements.  The 
Contractor shall maintain complete inspection records and make them available to the Government.  All 
work shall be conducted under the general direction of the Contracting Officer and is subject to 
Government inspection and test at all places and at all reasonable times before acceptance to ensure 
strict compliance with the terms of the contract. 

(c) Government inspections and tests are for the sole benefit of the Government and do not-- 

(1) Relieve the Contractor of responsibility for providing adequate quality control 
measures; 
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(2) Relieve the Contractor of responsibility for damage to or loss of the material before 
acceptance; 

(3) Constitute or imply acceptance; or 

(4) Affect the continuing rights of the Government after acceptance of the completed 
work under paragraph (i) below. 

(d) The presence or absence of a Government inspector does not relieve the Contractor from any 
contract requirement, nor is the inspector authorized to change any term or condition of the specification 
without the Contracting Officer's written authorization. 

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, 
and material reasonably needed for performing such safe and convenient inspections and tests as may be 
required by the Contracting Officer.  The Government may charge to the Contractor any additional cost 
of inspection or test when work is not ready at the time specified by the Contractor for inspection or test, 
or when prior rejection makes reinspection or retest necessary.  The Government shall perform all 
inspections and tests in a manner that will not unnecessarily delay the work.  Special, full size, and 
performance tests shall be performed as described in the contract. 

(f) The Contractor shall, without charge, replace or correct work found by the Government not to 
conform to contract requirements, unless in the public interest the Government consents to accept the 
work with an appropriate adjustment in contract price.  The Contractor shall promptly segregate and 
remove rejected material from the premises. 

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) 
by contract or otherwise, replace or correct the work and charge the cost to the Contractor or (2) 
terminate for default the Contractor's right to proceed. 

(h) If, before acceptance of the entire work, the Government decides to examine already 
completed work by removing it or tearing it out, the Contractor, on request, shall promptly furnish all 
necessary facilities, labor, and material. If the work is found to be defective or nonconforming in any 
material respect due to the fault of the Contractor or its subcontractors, the Contractor shall defray the 
expenses of the examination and of satisfactory reconstruction.  However, if the work is found to meet 
contract requirements, the Contracting Officer shall make an equitable adjustment for the additional 
services involved in the examination and reconstruction, including, if completion of the work was 
thereby delayed, an extension of time. 

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as 
practicable after completion and inspection, all work required by the contract or that portion of the work 
the Contracting Officer determines can be accepted separately.  Acceptance shall be final and conclusive 
except for latent defects, fraud, gross mistakes amounting to fraud, or the Government's rights under any 
warranty or guarantee. 
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E.3. 52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994) 

(a) In addition to any other warranties in this contract, the Contractor warrants, except as 
provided in paragraph (i) of this clause, that work performed under this contract conforms to the contract 
requirements and is free of any defect in equipment, material, or design furnished, or workmanship 
performed by the Contractor or any subcontractor or supplier at any tier. 

(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the 
work. If the Government takes possession of any part of the work before final acceptance, this warranty 
shall continue for a period of 1 year from the date the Government takes possession. 

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any 
defect. In addition, the Contractor shall remedy at the Contractor's expense any damage to Government-
owned or controlled real or personal property, when that damage is the result of-- 

(1) The Contractor's failure to conform to contract requirements; or 

(2) Any defect of equipment, material, workmanship, or design furnished. 

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this 
clause. The Contractor's warranty with respect to work repaired or replaced will run for 1 year from the 
date of repair or replacement. 

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after 
the discovery of any failure, defect, or damage. 

(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after 
receipt of notice, the Government shall have the right to replace, repair, or otherwise remedy the failure, 
defect, or damage at the Contractor's expense. 

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or 
suppliers for work performed and materials furnished under this contract, the Contractor shall-- 

(1) Obtain all warranties that would be given in normal commercial practice; 

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if 
directed by the Contracting Officer; and 

(3) Enforce all warranties for the benefit of the Government, if directed by the 
Contracting Officer. 

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the 
Government may bring suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's 
warranty. 
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(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or 
supplier at any tier, the Contractor shall not be liable for the repair of any defects of material or design 
furnished by the Government nor for the repair of any damage that results from any defect in 
Government-furnished material or design. 

(j) This warranty shall not limit the Government's rights under the Inspection and 
Acceptance clause of this contract with respect to latent defects, gross mistakes, or fraud. 
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SECTION F DELIVERIES OR PERFORMANCE 

F.1. 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 
1984) 

The Contractor shall be required to (a) commence work under this contract within 10 calendar 
days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and 
(c) complete the entire work ready for use not later than January 31, 2007. The time stated for 
completion shall include final cleanup of the premises. 

F.2. 52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984) 

If the quantity of a unit-priced item in this contract is an estimated quantity and the actual 
quantity of the unit- priced item varies more than 15 percent above or below the estimated quantity, an 
equitable adjustment in the contract price shall be made upon demand of either party. The equitable 
adjustment shall be based upon any increase or decrease in costs due solely to the variation above 115 
percent or below 85 percent of the estimated quantity. If the quantity variation is such as to cause an 
increase in the time necessary for completion, the Contractor may request, in writing, an extension of 
time, to be received by the Contracting Officer within 10 days from the beginning of the delay, or within 
such further period as may be granted by the Contracting Officer before the date of final settlement of 
the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall 
ascertain the facts and make an adjustment for extending the completion date as, in the judgement of the 
Contracting Officer, is justified. 

F.3. 52.242-14 SUSPENSION OF WORK (APR 1984) 

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt 
all or any part of the work of this contract for the period of time that the Contracting Officer determines 
appropriate for the convenience of the Government. 

(b) If the performance of all or any part of the work is, for an unreasonable period of time, 
suspended, delayed, or interrupted (1) by an act of the Contracting Officer in the administration of this 
contract, or (2) by the Contracting Officer's failure to act within the time specified in this contract (or 
within a reasonable time if not specified), an adjustment shall be made for any increase in the cost of 
performance of this contract (excluding profit) necessarily caused by the unreasonable suspension, 
delay, or interruption, and the contract modified in writing accordingly. However, no adjustment shall be 
made under this clause for any suspension, delay, or interruption to the extent that performance would 
have been so suspended, delayed, or interrupted by any other cause, including the fault or negligence of 
the Contractor, or for which an equitable adjustment is provided for or excluded under any other term or 
condition of this contract. 

(c) A claim under this clause shall not be allowed (1) for any costs incurred more than 20 days 
before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act 
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) 
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unless the claim, in an amount stated, is asserted in writing as soon as practicable after the termination of 
the suspension, delay, or interruption, but not later than the date of final payment under the contract. 
 
 
 



 Solicitation No. 06SQ107730 
 WEID, Regulating Reservoir Shotcrete Liner 
  Umatilla Basin Project, Oregon 

G-1 

SECTION G CONTRACT ADMINISTRATION DATA 
NO CLAUSES APPLICABLE FOR THIS SECTION 
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SECTION H SPECIAL CONTRACT REQUIREMENTS 

H.1. AUTHORIZED WORKERS NOTICE TO POTENTIAL BUREAU OF RECLAMATION 
CONTRACTORS (SEP 2002) 

(a) Definitions. 

IRCA – Immigration Reform and Control Act of 1986 

INA – Immigration and Nationality Act 

INS – Immigration and Naturalization Service  

SSA – Social Security Administration 

INS SAVE Program – The INS Systematic Alien Verification for Entitlements Program 

ESA – Employment Standards Administration (Department of Labor) 

(b) Authority.  Immigration Reform and Control Act of 1986 (8 USC 1101 as amended) and the 
Immigration and Nationality Act, Section 274A. 

(c) Who is Covered.  INA includes provisions addressing employment eligibility, employment 
verification, and nondiscrimination.  These provisions apply to all employers, including government 
contractors. 

(d) Basic Provisions/Requirements.  Under IRCA, employers may hire only persons who may 
legally work in the U.S. (i.e., citizens and nationals of the U.S. and aliens authorized to work in the 
U.S.).  The employer must verify the identity and employment eligibility of anyone to be hired, which 
includes completing the Employment Eligibility Verification Form (I-9).  Employers must keep each I-9 
on file for at least three years, or one year after employment ends, whichever is longer.  Detailed 
guidance on the I-9 is available at the INS web 
site:http://www.ins.gov/graphics/services/employerinfo/index.htm . 

(e) Employment Verification Pilot Programs.  The INS and the SSA are conducting the 
following programs that provide employers a way to confirm the employment eligibility of their newly 
hired employees.  Any employer located in a pilot state may volunteer to participate in a pilot program.  
If employers are not located in a pilot state, they would verify employment eligibility by following the 
procedures currently in place (i.e., by completing Form I-9). 

(1) The Basic Pilot is a joint pilot being conducted by the INS and SSA in the States of 
California, Florida, Illinois, Nebraska, New York, and Texas.  This pilot involves verification checks of 
the SSA and INS databases of all newly hired employees, regardless of citizenship. To receive 
information on the Basic Pilot program please call the INS SAVE Program toll free at 1-888-464-4218, 
or fax your request for information to (202) 514-9981, or write to USINS, SAVE Program, 425 I Street, 
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NW, ULLICO Building 4th Floor, Washington, DC 20536.  You may also contact the Social Security 
Administration by calling (410) 966-1940, or writing to Social Security Administration, Office of 
Program Benefits Policy, 6401 Security Blvd., 760 Altmeyer, Baltimore, MD 21235. 

(2) The INS is conducting the Citizen Attestation Pilot in the States of Arizona, 
Maryland, Massachusetts, Michigan, and Virginia.  The Citizen Attestation Pilot permits participating 
employers to electronically verify the employment eligibility of newly hired alien employees by using a 
personal computer with a modem.  To receive information on the Citizen Attestation Pilot program 
please call the INS SAVE Program toll free at 1-888-464-4218, or fax your request for information to 
(202) 514-9981.  Employers may also write to US/INS, SAVE Program, 425 I Street, NW, ULLICO-4th 
Floor, Washington, DC 20536. 

(3) The INS and the SSA are conducting the Machine-Readable Document Pilot in the 
State of Iowa.  The Machine-Readable Document Pilot is identical to the Basic Pilot in all respects, 
except for the geographic scope of the pilot and for one additional feature.  If an employee presents an 
Iowa’s driver’s license or identification card containing a machine-readable SSN, the employer will 
make an inquiry through the confirmation system by using the machine-readable feature.  To receive 
information on the Machine-Readable Document Pilot program please call the INS SAVE Program toll 
free at 1-888-464-4218, or fax your request for information to (202) 514-9981.  You may also write to 
US/INS, SAVE Program, 425 I Street, NW, ULLICO-4th Floor, Washington, DC 20536. 

(f) Employee Rights.  The INA protects U.S. citizens and aliens authorized to accept employment 
in the U.S. from discrimination in hiring or discharge on the basis of national origin and citizenship 
status. 

(g) Compliance Assistance.  More detailed information, including copies of explanatory 
brochures and regulatory and interpretative materials, may be obtained from local offices of the 
Department of Labor’s Employment Standards Division, Wage and Hour Division, and the Office of 
Federal Contract Compliance Programs. 

(h) Penalties/Sanctions.  Employers who fail to complete and/or retain the I-9 forms are subject 
to penalties.  The INS enforces the INA requirements on verification of employment eligibility.  The 
Justice Department enforces the anti-discrimination provisions.  As part of their ongoing enforcement 
efforts, the ESA's Wage and Hour Division and Office of Federal Contract Compliance Programs 
conduct inspections of the I-9 forms.  They report their findings to the INS and to the Department of 
Justice when they find cases of disparate treatment or unauthorized employment.  A debarring official 
may debar a contractor, based on a determination by the Attorney General of the United States, or 
designee, that the contractor is not in compliance with the INA.  The Attorney General’s determination 
is not reviewable in the debarment proceedings. 

H.2. 52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 

(a) The Contractor shall, within five days after the work commences on the contract or another 
period of time determined by the Contracting Officer, prepare and submit to the Contracting Officer for 
approval three copies of a practicable schedule showing the order in which the Contractor proposes to 
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perform the work, and the dates on which the Contractor contemplates starting and completing the 
several salient features of the work (including acquiring materials, plant, and equipment). The schedule 
shall be in the form of a progress chart of suitable scale to indicate appropriately the percentage of work 
scheduled for completion by any given date during the period. If the Contractor fails to submit a 
schedule within the time prescribed, the Contracting Officer may withhold approval of progress 
payments until the Contractor submits the required schedule. 

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting 
Officer, and upon doing so shall immediately deliver three copies of the annotated schedule to the 
Contracting Officer. If, in the opinion of the Contracting Officer, the Contractor falls behind the 
approved schedule, the Contractor shall take steps necessary to improve its progress, including those that 
may be required by the Contracting Officer, without additional cost to the Government. In this 
circumstance, the Contracting Officer may require the Contractor to increase the number of shifts, 
overtime operations, days of work, and/or the amount of construction plant, and to submit for approval 
any supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to 
demonstrate how the approved rate of progress will be regained. 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this 
clause shall be grounds for a determination by the Contracting Officer that the Contractor is not 
prosecuting the work with sufficient diligence to ensure completion within the time specified in the 
contract. Upon making this determination, the Contracting Officer may terminate the Contractor's right 
to proceed with the work, or any separable part of it, in accordance with the default terms of this 
contract. 
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PART II CONTRACT CLAUSES 

SECTION I CONTRACT CLAUSES 

I.1. WBR 1452.201-80 AUTHORITIES AND LIMITATIONS -- BUREAU OF 
RECLAMATION (JUL 1993) 

(a) All work shall be performed under the authority exercised by the Contracting Officer who has 
been appointed in accordance with the requirements of the Department of the Interior Acquisition 
Regulation (DIAR) 1401.603 (48 CFR 1401.603). 

(b) The Contracting Officer may designate other Government employees to act as authorized 
representatives in administering this contract in accordance with the requirements of DIAR 1401.670 
(48 CFR 1401.670).  Any designation shall be made to the authorized representative by an appointment 
memorandum signed by the Contracting Officer which contains the scope and limitations of authority 
delegated for purposes of administering this contract.  A copy of the memorandum, and any revisions to 
it, shall be provided to the Contractor which shall acknowledge receipt. 

(c) The Contractor shall, without unnecessary delay, comply with any written or oral direction of 
the contracting officer or authorized representative(s) acting within the scope and authority of their 
appointment memorandum.  Such orders or direction include, but are not limited to, instructions, 
interpretations, approvals, or rejections associated with work under this contract including requirements 
for submission of technical data, shop drawings, samples, literature, plans, or other data required to be 
approved by the Government under this contract. 

(d)(1) If the Contractor receives direction for work under this contract (including any written or 
oral orders it regards as a change order under the Changes clause of this contract) and it considers such 
direction to have been issued without proper authority (including instances where it believes delegated 
authority has been exceeded), it shall not proceed with the direction and shall notify the Contracting 
Officer within five (5) working days of receipt of the direction.  On the basis of the most accurate 
information available to the Contractor, the notice shall state-- 

(i) The date, nature, and circumstances of the direction received; 

(ii) The name, function, and activity of each Government individual and 
Contractor official or employee involved in or knowledgeable about such direction; 

(iii) The identification of any documents and the substance of any oral 
communication involved in such direction;  

(iv) The contract line items or other contract requirements that may be affected by 
the alleged direction including any suspected delays or disruption of performance; and 

(v) Any other information considered pertinent. 
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(2) Unless otherwise provided in this contract, the Contractor assumes all costs, risks, 
liabilities, and consequences of performing any work it is directed to perform under this paragraph prior 
to receipt of the Contracting Officer's determination issued under paragraph (e) of this clause. 

(e) The Contracting Officer shall promptly, after receipt of any notice made under paragraph (d) 
of this clause, respond to the notice in writing.  The response shall -- 

(1) Confirm that the direction contained in the Contractor's notice was unauthorized and 
either authorize it by appropriate contract modification or countermand it; 

(2) Deny that the direction contained in the Contractor's notice was outside the scope and 
limitations of the authority of the authorized representative who gave the direction and direct the 
Contractor to proceed immediately with the direction received or, when necessary, direct the mode of 
further performance; or 

(3) In the event the information contained in the Contractor's notice is inadequate to make 
a decision under subparagraphs (e)(1) or (2) of this clause, advise the Contractor what additional 
information is required, and establish the date by which it should be furnished and the date thereafter by 
which the Government will respond. 

(f) A failure of the parties to agree upon the nature of a direction, or upon the contract action to 
be taken with respect thereto, shall be subject to the provisions of the Disputes clause of this contract. 

I.2. 52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003)  

(a) Definitions. As used in this clause—  

“Central Contractor Registration (CCR) database” means the primary Government repository for 
Contractor information required for the conduct of business with the Government.  

“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by 
Dun and Bradstreet, Inc. (D&B) to identify unique business entities.  

“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned 
by D&B plus a 4-character suffix that may be assigned by a business concern. (D&B has no affiliation 
with this 4-character suffix.) This 4-character suffix may be assigned at the discretion of the business 
concern to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) 
accounts (see the FAR at Subpart 32.11) for the same parent concern.  

“Registered in the CCR database” means that—  

(1) The Contractor has entered all mandatory information, including the DUNS number 
or the DUNS+4 number, into the CCR database; and  

(2) The Government has validated all mandatory data fields and has marked the record 
“Active.”  



 Solicitation No. 06SQ107730 
 WEID, Regulating Reservoir Shotcrete Liner 
  Umatilla Basin Project, Oregon 

I-3 

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective 
awardee shall be registered in the CCR database prior to award, during performance, and through final 
payment of any contract, basic agreement, basic ordering agreement, or blanket purchasing agreement 
resulting from this solicitation.  

(2) The offeror shall enter, in the block with its name and address on the cover page of its 
offer, the annotation “DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that 
identifies the offeror’s name and address exactly as stated in the offer. The DUNS number will be used 
by the Contracting Officer to verify that the offeror is registered in the CCR database.  

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to 
obtain one.  

(1) An offeror may obtain a DUNS number—  

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-
705-5711 or via the Internet at http://www.dnb.com; or  

(ii) If located outside the United States, by contacting the local Dun and 
Bradstreet office.  

(2) The offeror should be prepared to provide the following information:  

(i) Company legal business.  

(ii) Tradestyle, doing business, or other name by which your entity is commonly 
recognized.  

(iii) Company Physical Street Address, City, State, and ZIP Code.  

(iv) Company Mailing Address, City, State and ZIP Code (if separate from 
physical).  

(v) Company Telephone Number.  

(vi) Date the company was started.  

(vii) Number of employees at your location.  

(viii) Chief executive officer/key manager.  

(ix) Line of business (industry).  

(x) Company Headquarters name and address (reporting relationship within your 
entity).  
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(d) If the Offeror does not become registered in the CCR database in the time prescribed by the 
Contracting Officer, the Contracting Officer will proceed to award to the next otherwise successful 
registered Offeror.  

 (e) Processing time, which normally takes 48 hours, should be taken into consideration when 
registering. Offerors who are not registered should consider applying for registration immediately upon 
receipt of this solicitation.  

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR 
database, and for any liability resulting from the Government’s reliance on inaccurate or incomplete 
data. To remain registered in the CCR database after the initial registration, the Contractor is required to 
review and update on an annual basis from the date of initial registration or subsequent updates its 
information in the CCR database to ensure it is current, accurate and complete. Updating information in 
the CCR does not alter the terms and conditions of this contract and is not a substitute for a properly 
executed contractual document.  

(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or 
division name (whichever is shown on the contract), or has transferred the assets used in performing the 
contract, but has not completed the necessary requirements regarding novation and change-of-name 
agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a 
minimum of one business day’s written notification of its intention to (A) change the name in the CCR 
database; (B) comply with the requirements of Subpart 42.12 of the FAR; and (C) agree in writing to the 
timeline and procedures specified by the responsible Contracting Officer. The Contractor must provide 
with the notification sufficient documentation to support the legally changed name.  

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) 
of this clause, or fails to perform the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the 
absence of a properly executed novation or change-of-name agreement, the CCR information that shows 
the Contractor to be other than the Contractor indicated in the contract will be considered to be incorrect 
information within the meaning of the “Suspension of Payment” paragraph of the electronic funds 
transfer (EFT) clause of this contract.  

(2) The Contractor shall not change the name or address for EFT payments or manual 
payments, as appropriate, in the CCR record to reflect an assignee for the purpose of assignment of 
claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the 
CCR database. Information provided to the Contractor’s CCR record that indicates payments, including 
those made by EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect 
information within the meaning of the “Suspension of payment” paragraph of the EFT clause of this 
contract.  

(h) Offerors and Contractors may obtain information on registration and annual confirmation 
requirements via the internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
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I.3. 52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL 
(JAN 2006) 

(a) The Contractor shall comply with agency personal identity verification procedures identified 
in the contract that implement Homeland Security Presidential Directive-12 (HSPD-12), Office of 
Management and Budget (OMB) guidance M-05-24, and Federal Information Processing Standards 
Publication (FIPS PUB) Number 201. 

(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is required 
to have physical access to a federally-controlled facility or access to a Federal information system. 

I.4. 1452.204-70 RELEASE OF CLAIMS -- DEPARTMENT OF THE INTERIOR   (JUL 
1996) 

After completion of work and prior to final payment, the Contractor shall furnish the Contracting 
Officer with a release of claims against the United States relating to this contract.  The Release of 
Claims form (DI-137) shall be used for this purpose.  The form provides for exception of specified 
claims from operation of the release. 

I.5. 52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR 
PROPOSED FOR DEBARMENT (JAN 2005) 

(a)  The Government suspends or debars Contractors to protect the Government's interests.  The 
Contractor shall not enter into any subcontract in excess of $25,000 with a Contractor that is debarred, 
suspended, or proposed for debarment unless there is a compelling reason to do so.   

(b)  The Contractor shall require each proposed first-tier subcontractor, whose subcontract will 
exceed $25,000, to disclose to the Contractor, in writing, whether as of the time of award of the 
subcontract, the subcontractor, or its principals, is or is not debarred, suspended, or proposed for 
debarment by the Federal Government. 

(c)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in 
writing, before entering into a subcontract with a party that is debarred, suspended, or proposed for 
debarment (see FAR 9.404 for information on the Excluded Parties List System).  The notice must 
include the following: 

(1) The name of the subcontractor. 

(2)  The Contractor's knowledge of the reasons for the subcontractor being on the 
Excluded Parties List System. 

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding 
its inclusion on the Excluded Parties List System. 
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(4) The systems and procedures the Contractor has established to ensure that it is fully 
protecting the Government's interests when dealing with such subcontractor in view of the specific basis 
for the party's debarment, suspension, or proposed debarment. 

I.6. 52.222-3 CONVICT LABOR (JUNE 2003) 

(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the 
performance of this contract any person undergoing a sentence of imprisonment imposed by any court of 
a State, the District of Columbia, Puerto Rico, Northern Mariana Islands, American Samoa, Guam or the 
US Virgin Islands. 

(b) The contractor is not prohibited from employing persons –  

(1) On parole or probation to work at paid employment during the term of their sentence; 

(2) Who have been pardoned or who have served their terms; or 

(3) Confined for violation of the laws of any of the States, the District of Columbia, 
Puerto Rico, Northern Mariana Islands, American Samoa, Guam or the US Virgin Islands who are 
authorized to work at paid employment in the community under the laws of such jurisdiction, if –  

(i) The worker is paid or is in an approved work training program on a voluntary 
basis; 

(ii) Representatives of local union central bodies or similar labor union 
organizations have been consulted; 

(iii) Such paid employment will not result in the displacement of employed 
workers, or be applied in skills, crafts, or trades in which there is a surplus of available gainful labor in 
the locality, or impair existing contracts for services; 

(iv) The rates of pay and other conditions of employment will not be less than 
those paid or provided for work of a similar nature in the locality in which the work is being performed; 
and 

(v) The Attorney General of the United States has certified that the work-release 
laws or regulations of the jurisdiction involved are in conformity with the requirements of Executive 
Order 11755, as amended by Executive Orders 12608 and 12943. 

I.7. 52.222-6 DAVIS-BACON ACT (JULY 2005) 

(a) Definition.—“Site of the work”— (1) Means— 

(i) The primary site of the work. The physical place or places where the 
construction called for in the contract will remain when work on it is completed; and 
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(ii) The secondary site of the work, if any. Any other site where a significant 
portion of the building or work is constructed, provided that such site is— 

(A) Located in the United States; and 

(B) Established specifically for the performance of the contract or project; 

(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, 
mobile factories, batch plants, borrow pits, job headquarters, tool yards, etc., provided— 

(i) They are dedicated exclusively, or nearly so, to performance of the contract or 
project; and 

(ii) They are adjacent or virtually adjacent to the “primary site of the work” as 
defined in paragraph (a)(1)(i), or the “secondary site of the work” as defined in paragraph (a)(1)(ii) of 
this definition; 

(3) Does not include permanent home offices, branch plant establishments, fabrication 
plants, or tool yards of a Contractor or subcontractor whose locations and continuance in operation are 
determined wholly without regard to a particular Federal contract or project. In addition, fabrication 
plants, batch plants, borrow pits, job headquarters, yards, etc., of a commercial or material supplier 
which are established by a supplier of materials for the project before opening of bids and not on the 
Project site, are not included in the “site of the work.” Such permanent, previously established facilities 
are not a part of the “site of the work” even if the operations for a period of time may be dedicated 
exclusively or nearly so, to the performance of a contract. 

(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate on any 
account (except such payroll deductions as are permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or 
cash equivalents thereof) due at time of payment computed at rates not less than those contained in the 
wage determination of the Secretary of Labor which is attached hereto and made a part hereof, or as may 
be incorporated for a secondary site of the work, regardless of any contractual relationship which may 
be alleged to exist between the Contractor and such laborers and mechanics. Any wage determination 
incorporated for a secondary site of the work shall be effective from the first day on which work under 
the contract was performed at that site and shall be incorporated without any adjustment in contract price 
or estimated cost. Laborers employed by the construction Contractor or construction subcontractor that 
are transporting portions of the building or work between the secondary site of the work and the primary 
site of the work shall be paid in accordance with the wage determination applicable to the primary site of 
the work. 

(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under 
section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (e) of this clause; also, regular 
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) 
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under plans, funds, or programs which cover the particular weekly period, are deemed to be 
constructively made or incurred during such period. 

(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, without 
regard to skill, except as provided in the clause entitled Apprentices and Trainees. Laborers or 
mechanics performing work in more than one classification may be compensated at the rate specified for 
each classification for the time actually worked therein; provided that the employer’s payroll records 
accurately set forth the time spent in each classification in which work is performed. 

(4) The wage determination (including any additional classifications and wage rates 
conformed under paragraph (c) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at 
all times by the Contractor and its subcontractors at the primary site of the work and the secondary site 
of the work, if any, in a prominent and accessible place where it can be easily seen by the workers.  

(c)(1) The Contracting Officer shall require that any class of laborers or mechanics, which is not 
listed in the wage determination  and which is to be employed under the contract shall be classified in 
conformance with the wage determination.  The Contracting Officer shall approve an additional 
classification and wage rate and fringe benefits therefor only when all the following criteria have been 
met:  

(i) The work to be performed by the classification requested is not performed by a 
classification in the wage determination.  

(ii) The classification is utilized in the area by the construction industry.  

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a 
reasonable relationship to the wage rates contained in the wage determination.   

(2) If the Contractor and the laborers and mechanics to be employed in the classification 
(if known), or their representatives, and the Contracting Officer agree on the classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), a report of the action taken 
shall be sent by the Contracting Officer to the Administrator of the: 

Wage and Hour Division, Employment Standards Administration, U.S. Department of 
Labor, Washington, DC 20210.   

The Administrator or an authorized representative will approve, modify, or disapprove 
every additional classification action within 30 days of receipt and so advise the Contracting Officer or 
will notify the Contracting Officer within the 30-day period that additional time is necessary.  

(3) In the event the Contractor, the laborers or mechanics to be employed in the 
classification, or their representatives, and the Contracting Officer do not agree on the proposed 
classification and wage rate (including the amount designated for fringe benefits, where appropriate), the 
Contracting Officer shall refer the questions, including the views of all interested parties and the 
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recommendation of the Contracting Officer, to the Administrator of the Wage and Hour Division for 
determination.  The Administrator, or an authorized representative, will issue a determination within 30 
days of receipt and so advise the Contracting Officer or will notify the Contracting Officer within the 
30-day period that additional time is necessary.  

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to 
subparagraphs (c)(2) and (c)(3) of this clause shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the classification.  

(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either 
pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an 
hourly cash equivalent thereof.  

(e) If the Contractor does not make payments to a trustee or other third person, the Contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program; provided, That the Secretary 
of Labor has found, upon the written request of the Contractor, that the applicable standards of the 
Davis-Bacon Act have been met.  The Secretary of Labor may require the Contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or program.  

I.8. 52.222-7 WITHHOLDING OF FUNDS (FEB 1988) 

The Contracting Officer shall upon his or her own action or upon written request of an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
Contractor under this contract or any other Federal contract with the same Prime Contractor, or any 
other Federally assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by 
the same Prime Contractor, so much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
Contractor or any subcontractor the full amount of wages required by the contract.  In the event of 
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
working on the site of the work, all or part of the wages required by the contract, the Contracting Officer 
may, after written notice to the Contractor, take such action as may be necessary to cause the suspension 
of any further payment, advance, or guarantee of funds until such violations have ceased.  

I.9. 52.222-8 PAYROLLS AND BASIC RECORDS (FEB 1988) 

(a) Payrolls and basic records relating thereto shall be maintained by the Contractor during the 
course of the work and preserved for a period of 3 years thereafter for all laborers and mechanics 
working at the site of the work.  Such records shall contain the name, address, and social security 
number of each such worker, his or her correct classification, hourly rates of wages paid (including rates 
of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types 
described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid.  Whenever the Secretary of Labor has found under paragraph 
(d) of the clause entitled "Davis-Bacon Act" that the wages of any laborer or mechanic include the 
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amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, 
and that the plan or program has been communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual cost incurred in providing such benefits.  
Contractors employing apprentices or trainees under approved programs shall maintain written evidence 
of the registration of apprenticeship programs and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.  

(b)(1) The Contractor shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the Contracting Officer. The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under paragraph (a) of this 
clause.  This information may be submitted in any form desired.  Optional Form WH-347 (Federal Stock 
Number 029-005-00014-1) is available for this purpose and may be purchased from the Superintendent 
of Documents, U.S. Government Printing Office, Washington, DC 20402.  The Prime Contractor is 
responsible for the submission of copies of payrolls by all subcontractors.    

(2) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed 
by the Contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify--  

(i) That the payroll for the payroll period contains the information required to be 
maintained under paragraph (a) of this clause and that such information is correct and complete;  

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) 
employed on the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or indirectly 
from the full wages earned, other than permissible deductions as set forth in the Regulations, 29 CFR 
Part 3; and  

(iii) That each laborer or mechanic has been paid not less than the applicable 
wage rates and fringe benefits or cash equivalents for the classification of work performed, as specified 
in the applicable wage determination incorporated into the contract.  

(3) The weekly submission of a properly executed certification set forth on the reverse 
side of Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of 
Compliance," required by subparagraph (b)(2) of this clause.  

(4) The falsification of any of the certifications in this clause may subject the Contractor 
or subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of 
Title 31 of the United States Code.  

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this 
clause available for inspection, copying, or transcription by the Contracting Officer or authorized 
representatives of the Contracting Officer or the Department of Labor.  The Contractor or subcontractor 
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shall permit the Contracting Officer or representatives of the Contracting Officer or the Department of 
Labor to interview employees during working hours on the job.  If the Contractor or subcontractor fails 
to submit required records or to make them available, the Contracting Officer may, after written notice 
to the Contractor, take such action as may be necessary to cause the suspension of any further payment.  
Furthermore, failure to submit the required records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

I.10. 52.222-9 APPRENTICES AND TRAINEES (JULY 2005) 

(a) Apprentices. (1) An apprentice will be permitted to work at less than the predetermined rate 
for the work performed when employed— 

(i) Pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer, and Labor Services (OATELS) or with a State Apprenticeship 
Agency recognized by the OATELS; or 

(ii) In the first 90 days of probationary employment as an apprentice in such an 
apprenticeship program, even though not individually registered in the program, if certified by the 
OATELS or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. 

(2) The allowable ratio of apprentices to journeymen on the job site in any craft 
classification shall not be greater than the ratio permitted to the Contractor as to the entire work force 
under the registered program. 

(3) Any worker listed on a payroll at an apprentice wage rate, who is not registered or 
otherwise employed as stated in paragraph (a)(1) of this clause, shall be paid not less than the applicable 
wage determination for the classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed. 

(4) Where a Contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman’s hourly rate) specified in the Contractor’s or subcontractor’s registered program shall be 
observed. Every apprentice must be paid at not less than the rate specified in the registered program for 
the apprentice’s level of progress, expressed as a percentage of the journeyman hourly rate specified in 
the applicable wage determination. 

(5) Apprentices shall be paid fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must 
be paid the full amount of fringe benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  
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(6) In the event OATELS, or a State Apprenticeship Agency recognized by OATELS, 
withdraws approval of an apprenticeship program, the Contractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined rate for the work performed until an acceptable 
program is approved. 

(b) Trainees. (1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at 
less than the predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer, and Labor Services (OATELS). The ratio of trainees  to 
journeymen on the job site shall not be greater than permitted under the plan approved by OATELS. 

(2) Every trainee must be paid at not less than the rate specified in the approved program 
for the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in 
the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the 
provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall 
be paid the full amount of fringe benefits listed in the wage determination unless the Administrator of 
the Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate in the wage determination which provides for less than full fringe 
benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the OATELS shall be paid not less than the applicable wage 
rate in the wage determination for the classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate in the wage determination for the work actually performed. 

(3) In the event OATELS withdraws approval of a training program, the Contractor will 
no longer be permitted to utilize trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

(c) Equal employment opportunity.  The utilization of apprentices, trainees and journeymen 
under this clause shall be in conformity with the equal employment opportunity requirements of 
Executive Order No. 11246, and 29 CFR Part 30.  

I.11. 52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988) 

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby 
incorporated by reference in this contract.  

I.12. 52.222-11 SUBCONTRACTS (LABOR STANDARDS) (JULY 2005) 

(a) Definition. “Construction, alteration or repair,” as used in this clause, means all types of work 
done by laborers and mechanics employed by the construction Contractor or construction subcontractor 
on a particular building or work at the site thereof, including without limitation— 
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(1) Altering, remodeling, installation (if appropriate) on the site of the work of items 
fabricated off-site; 

(2) Painting and decorating; 

(3) Manufacturing or furnishing of materials, articles, supplies, or equipment on the site 
of the building or work; 

(4) Transportation of materials and supplies between the site of the work within the 
meaning of paragraphs (a)(1)(i) and (ii) of the “site of the work” as defined in the FAR clause at 52.222-
6, Davis-Bacon Act of this contract, and a facility which is dedicated to the construction of the building 
or work and is deemed part of the site of the work within the meaning of paragraph (2) of the “site of 
work” definition; and 

(5) Transportation of portions of the building or work between a secondary site where a 
significant portion of the building or work is constructed, which is part of the “site of the work” 
definition in paragraph (a)(1)(ii) of the FAR clause at 52.222-6, Davis-Bacon Act, and the physical place 
or places where the building or work will remain (paragraph (a)(1)(i) of the FAR clause at 52.222-6, in 
the “site of the work” definition). 

(b) The Contractor shall insert in any subcontracts for construction, alterations and repairs within 
the United States the clauses entitled— 

(1) Davis-Bacon Act; 

(2) Contract Work Hours and Safety Standards Act— Overtime Compensation (if the 
clause is included in this contract); 

(3) Apprentices and Trainees; 

(4) Payrolls and Basic Records; 

(5) Compliance with Copeland Act Requirements; 

(6) Withholding of Funds; 

(7) Subcontracts (Labor Standards); 

(8) Contract Termination—Debarment; 

(9) Disputes Concerning Labor Standards; 

(10) Compliance with Davis-Bacon and Related Act Regulations; and 

(11) Certification of Eligibility. 
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(c) The prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor performing construction within the United States with all the contract clauses cited in 
paragraph (b). 

(d)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting 
Officer a completed Standard Form (SF) 1413, Statement and Acknowledgment, for each subcontract 
for construction within the United States, including the subcontractor’s signed and dated 
acknowledgment that the clauses set forth in paragraph (b) of this clause have been included in the 
subcontract. 

(2) Within 14 days after the award of any subsequently awarded subcontract the 
Contractor shall deliver to the Contracting Officer an updated completed SF 1413 for such additional 
subcontract. 

(e) The Contractor shall insert the substance of this clause, including this paragraph (e) in all 
subcontracts for construction within the United States. 

I.13. 52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988) 

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety 
Standards Act--Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, 
Compliance with Copeland Act Requirements, Subcontracts (Labor Standards), Compliance with 
Davis-Bacon and Related Act Requirements, or Certification of Eligibility, may be grounds for 
termination of the contract, and for debarment as a Contractor or subcontractor as provided in 29 CFR 
5.12.  

I.14. 52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT 
REGULATIONS (FEB 1988) 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 
3, and 5 are herein incorporated by reference in this contract. 

I.15. 52.222-14 DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for 
resolving disputes concerning labor standards requirements.  Such disputes shall be resolved in 
accordance with those procedures and not the Disputes clause of this contract.  Disputes within the 
meaning of this clause include disputes between the Contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the employees or their representatives.  

I.16. 52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988) 

(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  
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(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12.(a)(1).  

(c)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001.  

I.17. 52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms 
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and 
housing facilities provided for employees, that are segregated by explicit directive or are in fact 
segregated on the basis of race, color, religion, sex, or national origin because of written or oral policies 
or employee custom. The term does not include separate or single user rest rooms or necessary dressing 
or sleeping areas provided to assure privacy between the sexes. 

(b) The Contractor agrees  that it does not and will not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that it does not and will not permit its employees to 
perform their services at any location under its control where segregated facilities are maintained.  The 
Contractor agrees that a breach of this clause is a violation of the Equal Opportunity clause in this 
contract. 

(c) The Contractor shall include this clause in every subcontract and purchase order that is 
subject to the Equal Opportunity clause of this contract. 

I.18. 52.222-26 EQUAL OPPORTUNITY (APR 2002) 

(a) Definition. AUnited States,@ as used in this clause, means the 50 States, the District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, 
and Wake Island.  

(b) If, during any 12-month period (including the 12 months preceding the award of this 
contract), the Contractor has been or is awarded nonexempt Federal contracts and/or subcontracts that 
have an aggregate value in excess of $10,000, the Contractor shall comply with paragraphs (b)(1) 
through (b)(11) of this clause, except for work performed outside the United States by employees who 
were not recruited within the United States. Upon request, the Contractor shall provide information 
necessary to determine the applicability of this clause.  

(1) The Contractor shall not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin.  However, it shall not be a violation 
of this clause for the Contractor to extend a publicly announced preference in employment to Indians 
living on or near an Indian reservation, in connection with employment opportunities on or near an 
Indian reservation, as permitted by 41 CFR 60-1.5. 
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(2) The Contractor shall take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment, without regard to their race, color, religion, sex, or 
national origin. This shall include, but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, 
(iv) transfer, (v) recruitment or recruitment advertising, (vi) layoff or termination, (vii) rates of pay or 
other forms of compensation, and (viii) selection for training, including apprenticeship. 

(3) The Contractor shall post in conspicuous places available to employees and applicants 
for employment the notices to be provided by the Contracting Officer that explain this clause. 

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or 
on behalf of the Contractor, state that all qualified applicants will receive consideration for employment 
without regard to race, color, religion, sex, or national origin. 

(5) The Contractor shall send, to each labor union or representative of workers with 
which it has a collective bargaining agreement or other contract or understanding, the notice to be 
provided by the Contracting Officer advising the labor union or workers' representative of the 
Contractor's commitments under this clause, and post copies of the notice in conspicuous places 
available to employees and applicants for employment. 

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, 
regulations, and orders of the Secretary of Labor. 

(7) The Contractor shall furnish to the contracting agency all information required by 
Executive Order 11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor.  
The Contractor shall also file Standard Form 100 (EEO-1), or any successor form, as prescribed in 41 
CFR part 60-1.  Unless the Contractor has filed within the 12 months preceding the date of contract 
award, the Contractor shall, within 30 days after contract award, apply to either the regional Office of 
Federal Contract Compliance Programs (OFCCP) or the local office of the Equal Employment 
Opportunity Commission for the necessary forms. 

(8) The Contractor shall permit access to its premises, during normal business hours,  by 
the contracting agency or the OFCCP for the purpose of conducting on-site compliance evaluations and 
complaint investigations. The Contractor shall permit the Government to inspect and copy any books, 
accounts, records (including computerized records), and other material that may be relevant to the matter 
under investigation and pertinent to compliance with Executive Order 11246, as amended, and rules and 
regulations that implement the Executive Order. 

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or 
any rule, regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or 
suspended in whole or in part and the Contractor may be declared ineligible for further Government 
contracts, under the procedures authorized in Executive Order 11246, as amended.  In addition, 
sanctions may be imposed and remedies invoked against the Contractor as provided in Executive Order 
11246, as amended; in the rules, regulations, and orders of the Secretary of Labor; or as otherwise 
provided by law. 
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(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) 
through (11) of this clause in every subcontract or purchase order that is not exempted by the rules, 
regulations, or orders of the Secretary of Labor issued under Executive Order 11246, as amended, so 
that these terms and conditions will be binding upon each subcontractor or vendor. 

(11) The Contractor shall take such action with respect to any subcontract or purchase 
order as the contracting officer may direct as a means of enforcing these terms and conditions, including 
sanctions for noncompliance; provided, that if the Contractor becomes involved in, or is threatened with, 
litigation with a subcontractor or vendor as a result of any direction, the Contractor may request the 
United States to enter into the litigation to protect the interests of the United States. 

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be 
governed by the procedures in 41 CFR 60-1.1. 

I.19. 52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR 
CONSTRUCTION (FEB 1999) 

(a) Definitions. 

"Covered area," as used in this clause, means the geographical area described in the solicitation 
for this contract. 

"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for 
Federal Contract Compliance, U.S. Department of Labor, or a designee. 

"Employer identification number," as used in this clause, means the Federal Social Security 
number used on the employer's quarterly federal tax return, U.S. Treasury Department Form 941. 

"Minority," as used in this clause, means-- 

(1) American Indian or Alaskan Native (all persons having origins in any of the original 
peoples of North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification). 

(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of 
the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(3) Black (all persons having origins in any of the black African racial groups not of 
Hispanic origin); 

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, 
or other Spanish culture or origin, regardless of race); 

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving 
any construction trade, each such subcontract in excess of $10,000 shall include this clause and the 
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Notice containing the goals for minority and female participation stated in the solicitation for this 
contract. 

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. 
Department of Labor in a covered area, either individually or through an association, its affirmative 
action obligations on all work in the plan area (including goals) shall comply with the plan for those 
trades that have unions participating in the plan. Contractors must be able to demonstrate participation 
in, and compliance with, the provisions of the plan. Each Contractor or subcontractor participating in an 
approved plan is also required to comply with its obligations under the Equal Opportunity clause, and to 
make a good faith effort to achieve each goal under the plan in each trade in which it has employees. 
The overall good-faith performance by other Contractors or subcontractors toward a goal in an approved 
plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve the 
plan's goals. 

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) 
through (16) of this clause. The goals stated in the solicitation for this contract are expressed as 
percentages of the total hours of employment and training of minority and female utilization that the 
Contractor should reasonably be able to achieve in each construction trade in which it has employees in 
the covered area. If the Contractor performs construction work in a geographical area located outside of 
the covered area, it shall apply the goals established for the geographical area where that work is 
actually performed. The Contractor is expected to make substantially uniform progress toward its goals 
in each craft. 

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a 
union with which the Contractor has a collective bargaining agreement, to refer minorities or women 
shall excuse the Contractor's obligations under this clause, Executive Order 11246, as amended, or the 
regulations thereunder. 

(f) In order for the nonworking training hours of apprentices and trainees to be counted in 
meeting the goals, apprentices and trainees must be employed by the Contractor during the training 
period, and the Contractor must have made a commitment to employ the apprentices and trainees at the 
completion of their training, subject to the availability of employment opportunities. Trainees must be 
trained pursuant to training programs approved by the U.S. Department of Labor. 

(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The 
evaluation of the Contractor's compliance with this clause shall be based upon its effort to achieve 
maximum results from its actions. The Contractor shall document these efforts fully and implement 
affirmative action steps at least as extensive as the following: 

(1) Ensure a working environment free of harassment, intimidation, and coercion at all 
sites and in all facilities where the Contractor's employees are assigned to work. The Contractor, if 
possible, will assign two or more women to each construction project. The Contractor shall ensure that 
foremen, superintendents, and other onsite supervisory personnel are aware of and carry out the 
Contractor's obligation to maintain such a working environment, with specific attention to minority or 
female individuals working at these sites or facilities.  
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(2) Establish and maintain a current list of sources for minority and female recruitment. 
Provide written notification to minority and female recruitment sources and community organizations 
when the Contractor or its unions have employment opportunities available, and maintain a record of the 
organizations' responses. 

(3) Establish and maintain a current file of the names, addresses, and telephone numbers 
of each minority and female off-the-street applicant, referrals of minorities or females from unions, 
recruitment sources, or community organizations, and the action taken with respect to each individual. If 
an individual was sent to the union hiring hall for referral and not referred back to the Contractor by the 
union or, if referred back, not employed by the Contractor, this shall be documented in the file, along 
with whatever additional actions the Contractor may have taken. 

(4) Immediately notify the Deputy Assistance Secretary when the union or unions with 
which the Contractor has a collective bargaining agreement has not referred back to the Contractor a 
minority or woman sent by the Contractor, or when the Contractor has other information that the union 
referral process has impeded the Contractor's efforts to meet its obligations. 

(5) Develop on-the-job training opportunities and/or participate in training programs for the area 
that expressly include minorities and women, including upgrading programs and apprenticeship and 
trainee programs relevant to the Contractor's employment needs, especially those programs funded or 
approved by the Department of Labor. The Contractor shall provide notice of these programs to the 
sources compiled under subparagraph (g)(2) of this clause. 

(6) Disseminate the Contractor's equal employment policy by-- 

(i) Providing notice of the policy to unions and to training, recruitment, and 
outreach programs, and requesting their cooperation in assisting the Contractor in meeting its contract 
obligations; 

(ii) Including the policy in any policy manual and in collective bargaining 
agreements; 

(iii) Publicizing the policy in the company newspaper, annual report, etc.; 

(iv) Reviewing the policy with all management personnel and with all minority 
and female employees at least once a year; and 

(v) Posting the policy on bulletin boards accessible to employees at each location 
where construction work is performed. 

(7) Review, at least annually, the Contractor's equal employment policy and affirmative 
action obligations with all employees having responsibility for hiring, assignment, layoff, termination, or 
other employment decisions. Conduct review of this policy with all on-site supervisory personnel before 
initiating construction work at a job site. A written record shall be made and maintained identifying the 
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time and place of these meetings, persons attending, subject matter discussed, and disposition of the 
subject matter. 

(8) Disseminate the Contractor's equal employment policy externally by including it in 
any advertising in the news media, specifically including minority and female news media. Provide 
written notification to, and discuss this policy with, other Contractors and subcontractors with which the 
Contractor does or anticipates doing business. 

(9) Direct recruitment efforts, both oral and written, to minority, female, and community 
organizations, to schools with minority and female students, and to minority and female recruitment and 
training organizations serving the Contractor's recruitment area and employment needs. Not later than 1 
month before the date for acceptance of applications for apprenticeship or training by any recruitment 
source, send written notification to organizations such as the above, describing the openings, screening 
procedures, and tests to be used in the selection process. 

(10) Encourage present minority and female employees to recruit minority persons and 
women. Where reasonable, provide after-school, summer, and vacation employment to minority and 
female youth both on the site and in other areas of the Contractor's workforce. 

(11) Validate all tests and other selection requirements where required under 41 CFR 
60-3. 

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and 
female personnel for promotional opportunities. Encourage these employees to seek or to prepare for, 
through appropriate training, etc., opportunities for promotion. 

(13) Ensure that seniority practices job classifications, work assignments, and other 
personnel practices do not have a discriminatory effect by continually monitoring all personnel and 
employment-related activities to ensure that the Contractor's obligations under this contract are being 
carried out. 

(14) Ensure that all facilities and company activities are nonsegregated except that 
separate or single-user rest rooms and necessary dressing or sleeping areas shall be provided to assure 
privacy between the sexes. 

(15) Maintain a record of solicitations for subcontracts for minority and female 
construction contractors and suppliers, including circulation of solicitations to minority and female 
contractor associations and other business associations. 

(16) Conduct a review, at least annually, of all supervisors' adherence to and performance 
under the Contractor's equal employment policy and affirmative action obligations. 

(h) The Contractor is encouraged to participate in voluntary associations that may assist in 
fulfilling one or more of the affirmative action obligations contained in subparagraphs (g)(1) through 
(16) of this clause. The efforts of a contractor association, joint contractor-union, contractor- 
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community, or similar group of which the contractor is a member and participant may be asserted as 
fulfilling one or more of its obligations under subparagraphs (g)(1) through (16) of this clause, provided 
the Contractor-- 

(1) Actively participates in the group; 

(2) Makes every effort to ensure that the group has a positive impact on the employment 
of minorities and women in the industry; 

(3) Ensures that concrete benefits of the program are reflected in the Contractor's 
minority and female workforce participation; 

(4) Makes a good-faith effort to meet its individual goals and timetables; and 

(5) Can provide access to documentation that demonstrates the effectiveness of actions 
taken on behalf of the Contractor. The obligation to comply is the Contractor's, and failure of such a 
group to fulfill an obligation shall not be a defense for the Contractor's noncompliance. 

(i) A single goal for minorities and a separate single goal for women shall be established. The 
Contractor is required to provide equal employment opportunity and to take affirmative action for all 
minority groups, both male and female, and all women, both minority and nonminority. Consequently, 
the Contractor may be in violation of Executive Order 11246, as amended, if a particular group is 
employed in a substantially disparate manner. 

(j) The Contractor shall not use goals or affirmative action standards to discriminate against any 
person because of race, color, religion, sex, or national origin. 

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from 
Government contracts under Executive Order 11246, as amended. 

(l) The Contractor shall carry out such sanctions and penalties for violation of this clause 
and of the Equal Opportunity clause, including suspension, termination, and cancellation of existing 
subcontracts, as may be imposed or ordered under Executive Order 11246, as amended, and its 
implementing regulations, by the OFCCP. Any failure to carry out these sanctions and penalties as 
ordered shall be a violation of this clause and Executive Order 11246, as amended. 

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative 
action procedures at least as extensive as those prescribed in paragraph (g) of this clause, so as to 
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor 
fails to comply with the requirements of Executive Order 11246, as amended, the implementing 
regulations, or this clause, the Deputy Assistant Secretary shall take action as prescribed in 41 CFR 
60-4.8. 

(n) The Contractor shall designate a responsible official to-- 



Solicitation No. 06SQ107730 
WEID, Regulating Reservoir Shotcrete Liner 
Umatilla Basin Project, Oregon   

I-22 

(1) Monitor all employment-related activity to ensure that the Contractor's equal 
employment policy is being carried out; 

(2) Submit reports as may be required by the Government; and 

(3) Keep records that shall at least include for each employee the name, address, 
telephone number, construction grade, union affiliation (if any), employee identification number, social 
security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of 
changes in status, hours worked per week in the indicated trade, rate of pay, and locations at which the 
work was performed. Records shall be maintained in an easily understandable and retrievable form; 
however, to the degree that existing records satisfy this requirement, separate records are not required to 
be maintained. 

(o) Nothing contained herein shall be construed as a limitation upon the application of other laws 
that establish different standards of compliance or upon the requirements for the hiring of local or other 
area residents (e.g., those under the Public Works Employment Act of 1977 and the Community 
Development Block Grant Program). 

I.20. 52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, 
VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 
2001) 

(a) Definitions.  As used in this clause- 

“All employment openings” means all positions except executive and top management, those 
positions that will be filled from within the Contractor’s organization, and positions lasting 3 days or 
less.  This term includes full-time employment, temporary employment of more than 3 days duration, 
and part-time employment. 

“Executive and top management” means any employee- 

(1) Whose primary duty consists of the management of the enterprise in which the 
individual is employed or of a customarily recognized department or subdivision thereof; 

(2) Who customarily and regularly directs the work of two or more other employees; 

(3) Who has the authority to hire or fire other employees or whose suggestions and 
recommendations as to the hiring or firing and as to the advancement and promotion or any other change 
of status of other employees will be given particular weight; 

(4) Who customarily and regularly discretionary powers; and 

(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or 
service establishment, who does not devote more than 40 percent of total hours of work in the work 
week to activities that are not directly and closely related to the performance of the work described in 
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paragraphs (1) through (4) of this definition.  This paragraph (5) does not apply in the case of an 
employee who is in sole charge of an establishment or a physically separated branch establishment, or 
who owns at least a 20 percent interest in the enterprise in which the individual is employed. 

“Other eligible veteran” means any other veteran who served on active duty during a war or in a 
campaign or expedition for which a campaign badge has been authorized. 

“Positions that will be filled from within the Contractor’s organization” means employment 
openings for which the Contractor will give no consideration to persons outside the Contractor’s 
organization (including any affiliates, subsidiaries, and parent companies) and includes any openings the 
Contractor proposes to fill from regularly established “recall lists.”  The exception does not apply to a 
particular opening once an employer decides to consider applicants outside of its organization. 

“Qualified special disabled veteran” means a special disabled veteran who satisfies the requisite 
skill, experience, education, and other job-related requirements of the employment position such veteran 
holds or desires, and who, with or without reasonable accommodation, can perform the essential 
functions of such position. 

“Special disabled veteran means”- 

(1) A veteran who is entitled to compensation (or who but for the receipt of military 
retired pay would be entitled to compensation) under laws administered by the Department of Veterans 
Affairs for a disability- 

(i) Rated at 30 percent or more; or 

(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined 
under 38 U.S.C. 3106 to have a serious employment handicap (i.e., a significant impairment of the 
veteran=s ability to prepare for, obtain, or retain employment consistent with the veteran=s abilities, 
aptitudes, and interests); or 

(2) A person who was discharged or released from active duty because of a service-
connected disability. 

“Veteran of the Vietnam era” means a person who- 

(1) Served on active duty for a period of more than 180 days and was discharged or 
released from active duty with other than a dishonorable discharge, if any part of such active duty 
occurred- 

(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 

(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 

(b) General.  (1) The Contractor shall not discriminate against the individual because the 
individual is a special disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding 
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any position for which the employee or applicant for employment is qualified.  The Contractor shall take 
affirmative action to employ, advance in employment, and otherwise treat qualified special disabled 
veterans, veterans of the Vietnam era, and other eligible veterans without discrimination based upon 
their disability or veterans’ status in all employment practices such as- 

(i) Recruitment, advertising, and job application procedures; 

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, 
termination, right of return from layoff and rehiring. 

(iii) Rate of pay or any other form of compensation and changes in compensation; 

(iv) Job assignments, job classifications, organizational structures, positions 
descriptions, lines of progression, and seniority lists; 

(v) Leaves of absence, sick leave, or any other leave; 

(vi) Fringe benefits available by virtue of employment, whether or not 
administered by the Contractor; 

(vii) Selection and financial support for training, including apprenticeship, and 
on-the-job training under 38 U.S.C. 3687, professional meetings, conferences, and other related 
activities, and selection for leaves of absence to pursue training; 

(viii) Activities sponsored by the Contractor including social or recreational 
programs; and 

(ix) Any other term, condition, or privilege of employment. 

(2) The Contractor shall comply with the rules, regulations, and relevant orders of the 
Secretary of Labor issued under the Vietnam Era Veterans= Readjustment Assistance Act of 1972 (the 
Act), as amended (38 U.S.C. 4211 and 4212). 

(c) Listing openings.  (1) The Contractor shall immediately list all employment openings that 
exist at the time of the execution of this contract and those which occur during the performance of this 
contract, including those not generated by this contract, and including those occurring at an 
establishment of the Contractor other than the one where the contract is being performed, but excluding 
those of independently operated corporate affiliates, at an appropriate local public employment service 
office of the State wherein the opening occurs.  Listing employment openings with U.S. Department of 
Labor=s America=s Job Bank shall satisfy the requirement to list jobs with the local employment service 
office. 

(2) The Contractor shall make the listing of employment openings with the local 
employment service office at least concurrently with using any other recruitment source or effort and 
shall involve the normal obligations of placing a bona fide job order, including accepting referrals of 
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veterans and nonveterans.  This listing of employment openings does not require hiring any particular 
job applicant or hiring from any particular group of job applicants and is not intended to relieve the 
Contractor from any requirement of Executive orders or regulations concerning nondiscrimination in 
employment. 

(3) Whenever the Contractor becomes contractually bound to the listing terms of this 
clause, it shall advise the State public employment agency in each State where it has establishments of 
the name and location of each hiring location in the State.  As long as the Contractor is contractually 
bound to these terms and has so advised the State agency, it need not advise the State agency of 
subsequent contracts.  The Contractor may advise the State agency when it is no longer bound by this 
contract clause. 

(d) Applicability.  This clause does not apply to the listing of employment openings that occur 
and are filled outside the 50 States, the District of Columbia, the commonwealth of Puerto Rico, the 
Commonwealth of the Northern Mariana Islands, American Samoa, Guam, the Virgin Islands of the 
United States, and Wake Island. 

(e) Postings.  (1) The Contractor shall post employment notices in conspicuous places that are 
available to employees and applicants for employment. 

(2) The employment notices shall- 

(i) State the rights of applicants and employees as well as the Contractor=s 
obligation under the law to take affirmative action to employ and advance in employment qualified 
employees and applicants who are special disabled veterans, veterans of the Vietnam era, and other 
eligible veterans; and 

(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal 
Contract Compliance Programs, Department of Labor (Deputy Assistant Secretary of Labor), and 
provided by or through the Contracting Officer. 

(3) The Contractor shall ensure that applicants or employees who special disabled 
veterans are informed of the contents of the notice (e.g. the Contractor may have the notice read to a 
visually disabled veteran, or may lower the posted notice so that it can be read by a person in a 
wheelchair). 

(4) The Contractor shall notify each labor union or representative of workers with which 
it has a collective bargaining agreement, or other contract understanding, that the Contractor is bound by 
the terms of the Act and is committed to take affirmative action to employ, and advance in employment, 
qualified special disabled veterans, veterans of the Vietnam era, and other eligible veterans. 

(f) Noncompliance.  If the Contractor does not comply with the requirements of this clause, the 
Government may take appropriate actions under the rules, regulations, and relevant orders of the 
Secretary of Labor issued pursuant to the Act. 
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(g) Subcontracts.  The Contractor shall insert the terms of this clause in all subcontracts or 
purchase orders of $25,000 or more unless exempted by rules, regulations, or orders of the Secretary of 
Labor.  The Contractor shall act as specified by the Deputy Assistant Secretary of Labor to enforce the 
terms, including action for noncompliance. 

I.21. 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 

(a) General. 

(1) Regarding any position for which the employee or applicant for employment is 
qualified, the Contractor shall not discriminate against any employee or applicant because of physical or 
mental disability. The Contractor agrees to take affirmative action to employ, advance in employment, 
and otherwise treat qualified individuals with disabilities without discrimination based upon their 
physical or mental disability in all employment practices such as-- 

(i) Recruitment, advertising, and job application procedures; 

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, 
termination, right of return from layoff, and rehiring; 

(iii) Rates of pay or any other form of compensation and changes in 
compensation; 

(iv) Job assignments, job classifications, organizational structures, position 
descriptions, lines of progression, and seniority lists; 

(v) Leaves of absence, sick leave, or any other leave; 

(vi) Fringe benefits available by virtue of employment, whether or not 
administered by the Contractor; 

(vii) Selection and financial support for training, including apprenticeships, 
professional meetings, conferences, and other related activities, and selection for leaves of absence to 
pursue training; 

(viii) Activities sponsored by the Contractor, including social or recreational 
programs; and 

(ix) any other term, condition, or privilege of employment, (2) The Contractor 
agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor (Secretary) 
issued under the Rehabilitation Act of 1973 (29 U.S.C. 793)(the Act), as amended. 

(b) Postings. (1) The Contractor agrees to post employment notices stating-- 

(i) The Contractor=s obligation under the law to take affirmative action to employ 
and advance in employment qualified individuals with disabilities; and  
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(ii) The rights of applicants and employees. 

(2) These notices shall be posted in conspicuous places that are available to employees 
and applicants for employment.  The Contractor shall ensure that applicants and employees with 
disabilities are informed of the contents of the notice (e.g., the Contractor may have the notice read to a 
visually disabled individual, or may lower the posted notice so that it might be read by a person in a 
wheelchair).  The notices shall be in a form prescribed by the Deputy Assistant Secretary for Federal 
Contract Compliance of the U.S. Department of Labor (Deputy Assistant Secretary) and shall be 
provided by or through the Contracting Officer. 

(3) The Contractor shall notify each labor union or representative of workers with which 
it has a collective bargaining agreement or other contract understanding, that the Contractor is bound by 
the terms of Section 503 of the Act and is committed to take affirmative action to employ, and advance 
in employment, qualified individuals with physical or mental disabilities.  

(c) Noncompliance.  If the Contractor does not comply with the requirements of this clause, 
appropriate actions may be taken under the rules, regulations, and relevant orders of the Secretary issued 
pursuant to the Act. 

(d) Subcontracts.  The Contractor shall include the terms of this clause in every subcontract or 
purchase order in excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary.  
The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the terms, including 
action for noncompliance. 

I.22. 52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS,  
VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 
2001) 

(a) Unless the Contractor is a State or local government agency, the Contractor shall report at 
least annually, as required by the Secretary of Labor, on –  

(1) The number of special disabled veterans and the number of veterans of the Vietnam 
era, and other eligible veterans in the workforce of the Contractor by job category and hiring location; 
and  

(2) The total number of new employees hired during the period covered by the report, and 
of that total, the number of special disabled veterans, and the number of veterans of the Vietnam era, and 
the number of eligible veterans; and 

(3) The maximum number and the minimum number of employees of the Contractor 
during the period covered by the report. 

(b) The Contractor shall report the above items by completing the Form VETS-100, entitled 
AFederal Contractor Veterans= Employment Report (VETS-100 Report)@. 
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(c) The Contractor shall submit VETS-100 Reports no later than September 30 of each year 
beginning September 30, 1988. 

(d) The employment activity report required by paragraph (a)(2) of this  clause shall reflect total 
hires during the most recent 12 month period as of  the ending date selected for the employment profile 
report required by paragraph (a)(1) of this clause.  Contractors may select an ending date -  

(1) As of the end of any pay period between July 1 and August 31 of the year the report is 
due; or 

(2) As of December 31, if the Contractor has prior written approval from the Equal 
Employment Opportunity Commission to do so for purposes of submitting the Employer Information 
Report EEO-1 (Standard Form 100). 

(e) The Contractor shall base the count of veterans reported according to paragraph (a) of this 
clause on voluntary disclosure.  Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 
shall invite all special disabled veterans who wish to benefit under the affirmative action program at 38 
U.S.C. 4212 to identify themselves to the Contractor.  The invitation shall state that - 

(1) The information is voluntarily provided; 

(2) The information will be kept confidential; 

(3) Disclosure or refusal to provide the information will not subject the applicant or 
employee to any adverse treatment; and 

(4) The information will be used only in accordance with the regulations promulgated un 
38 U.S.C. 4212. 

(f) The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of 
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor.  

I.23. 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY 
DATA (JAN 1997) ALTERNATE I (JUL 1995) 

(a) 'Hazardous material,' as used in this clause, includes any material defined as hazardous under 
the latest version of Federal Standard No. 313, (including revisions adopted during the term of the 
contract).  

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be 
delivered under this contract.  The hazardous material shall be properly identified and include any 
applicable identification number, such as National Stock Number or Special Item Number. This 
information shall also be included on the Material Safety Data Sheet submitted under this contract.  
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Material (if none, insert None)  
________________________________________________________________  
________________________________________________________________  
________________________________________________________________  

(c)  This list must be updated during performance of the contract whenever the Contractor 
determines that any other material to be delivered under this contract is hazardous.  

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a 
Material Safety Data Sheet meeting the requirements of 29 CFR 1910.1200(g) and the latest version of 
Federal Standard No. 313, for all hazardous material identified in paragraph (b) of this clause. Data shall 
be submitted in accordance with Federal Standard No. 313, whether or not the apparently successful 
offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior 
to award may result in the apparently successful offeror being considered nonresponsible and ineligible 
for award.  

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal 
Standard No. 313, which renders incomplete or inaccurate the data submitted under paragraph (d) of this 
clause, the Contractor shall promptly notify the Contracting Officer and resubmit the data.  

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall 
relieve the Contractor of any responsibility or liability for the safety of Government, Contractor, or 
subcontractor personnel or property.  

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable 
Federal, state, and local laws, codes, ordinances, and regulations (including the obtaining of licenses and 
permits) in connection with hazardous material. 

(h) The Government's rights in data furnished under this contract with respect to hazardous 
material are as follows: 

(1) To use, duplicate, and disclose any data to which this clause is applicable. The 
purposes of this right are to--  

(i) apprise personnel of the hazards to which they may be exposed in using, 
handling, packaging, transporting, or disposing of hazardous materials; 

(ii) obtain medical treatment for those affected by the material; and 

(iii) have others use, duplicate, and disclose the data for the Government for these 
purposes. 

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with 
subparagraph (h)(1) of this clause, in precedence over any other clause of this contract providing for 
rights in data. 
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(3) The Government is not precluded from using similar or identical data acquired from 
other sources. 

(i) Except as provided in paragraph (i)(2) the Contractor shall prepare and submit 
a sufficient number of Material Safety Data Sheets (MSDS's), meeting the requirements of 29 CFR 
1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous materials identified in 
paragraph (b) of this clause. 

(1) For items shipped to consignees, the Contractor shall include a copy of 
the MSDS with the packing list or other suitable shipping document which accompanies each shipment.  
Alternatively, the Contractor is permitted to transmit MSDS's to consignees in advance of receipt of 
shipments by consignees, if authorized in writing by the Contracting Officer. 

(2) For items shipped to consignees identified by mailing address as 
agency depots, distribution centers or customer supply centers, the Contractor shall provide one copy of 
the MSDS's in or on each shipping container. If affixed to the outside of each container, the MSDS must 
be placed in a weather resistant envelope. 

I.24. WBR 1452.223-80 ASBESTOS-FREE WARRANTY--BUREAU OF RECLAMATION 
(OCT 1992) 

(a) The Contractor warrants that all items delivered or work required by the contract shall be free 
of asbestos in any form whatsoever except for the use of asbestos cement pipe. 

(b) The Contractor may request the Contracting Officer to approve an exception to this 
prohibition when an asbestos-free product is not available.  Such request shall be fully documented and 
submitted as soon as possible after the contractor determines that an asbestos-free product is not 
available.  Contracting Officer disapproval of a request for an exception shall be final and not subject to 
the Disputes clause of this contract. 

I.25. WBR 1452.223-81 SAFETY AND HEALTH -- BUREAU OF RECLAMATION (MAY 
2005) 

(a) The Contractor shall not require any person employed in the performance of this contract 
(including subcontracts) to work under conditions which are unsanitary, hazardous, or dangerous to the 
employee's health or safety. 

(b) In addition to the requirements of the Accident Prevention clause of this contract, the 
Contractor shall comply with the Bureau of Reclamation "Reclamation Safety and Health Standards" 
(RSHS) (Revised 2001) manual.  Some contracts may not contain the Accident Prevention clause, e.g., 
those formed under simplified acquisition procedures.  Even if the Accident Prevention clause is not part 
of this contract, the Contractor must still comply with the Reclamation RSHS. 
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(c)(1) The Contractor may obtain the safety and health standards as referenced in subparagraph 
(b)(2) of the Accident Prevention clause may be obtained from any regional or area office of the 
Occupational Safety and Health Administration, U.S. Department of Labor.  

(2) The RSHS manual as referenced in subparagraph (b) above can be obtained at the 
following website address:  http://www.usbr.gov/ssle/safety/RSHS/rshs.html 

(d) The Contractor shall submit a written proposed safety program in the form and time intervals 
prescribed in section 3 of the RSHS manual and amendments or revisions thereto in effect on the date of 
the solicitation. 

(e) In addition to any other provisions in the contract, the Contractor shall comply with all safety 
and material data submittal requirements contained in the RSHS.   

(f) The Contractor shall maintain an accurate record of, and shall report to the Contracting 
Officer (or authorized representative) in the manner prescribed by the Contracting Officer, all cases of 
death, occupational diseases, or traumatic injury to employees or the public involved, and property 
damage in excess of $2,500 occurring during performance of work under this contract. 

(g) The rights and remedies of the Government provided in this clause are in addition to any 
other rights and remedies provided by law or under this contract. 

(h) In the event there is a conflict between the requirements contained in any of the safety 
documents referenced herein, the more stringent requirement shall prevail. 

I.26. WBR 1452.223-82 PROTECTING FEDERAL EMPLOYEES AND THE PUBLIC FROM 
EXPOSURE TO TOBACCO SMOKE IN THE FEDERAL WORKPLACE–BUREAU OF 
RECLAMATION (OCT 1998) 

(a) In performing work under this contract, the contractor shall comply with the requirements of 
Executive Order 13058, dated August 9, 1997, which prohibits the smoking of tobacco products in all 
interior space owned, rented, or leased by the executive branch of the Federal Government, and in any 
outdoor areas under executive branch control in front of air intake ducts. 

(b) This restriction does not apply in designated smoking areas that are enclosed and exhausted 
directly to the outside and away from air intake ducts, and are maintained under negative pressure (with 
respect to surrounding spaces) sufficient to contain tobacco smoke within the designated area. 

(c) Smoking may also be restricted at doorways and in courtyards under executive branch control 
in order to protect workers and visitors from environmental tobacco smoke. 

I.27. 52.225-9  BUY AMERICAN ACT -- CONSTRUCTION MATERIALS (JAN 2005) 

(a) Definitions. As used in this clause- 
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“Component” means an article, material, or supply incorporated directly into a construction 
material. 

“Construction material” means an article, material, or supply brought to the construction site by 
the Contractor or a subcontractor for incorporation into the building or work. The term also includes an 
item brought to the site preassembled from articles, materials, or supplies. However, emergency life 
safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete 
systems incorporated into a public building or work and that are produced as complete systems, are 
evaluated as a single and distinct construction material regardless of when or how the individual parts or 
components of those systems are delivered to the construction site. Materials purchased directly by the 
Government are supplies, not construction material. 

“Cost of components” means- 

(1) For components purchased by the Contractor, the acquisition cost, including 
transportation costs to the place of incorporation into the construction material (whether or not such 
costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is 
issued); or  

(2) For components manufactured by the Contractor, all costs associated with the 
manufacture of the component, including transportation costs as described in paragraph (1) of this 
definition, plus allocable overhead costs, but excluding profit. Cost of components does not include any 
costs associated with the manufacture of the construction material. 

“Domestic construction material” means- 

(1) An unmanufactured construction material mined or produced in the United States; or  

(2) A construction material manufactured in the United States, if the cost of its 
components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all 
its components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic.  

“Foreign construction material” means a construction material other than a domestic construction 
material. 

“United States” means the 50 States, the District of Columbia, and outlying areas.   

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a - 
10d) by providing a preference for domestic construction material. The Contractor shall use only 
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and 
(b)(3) of this clause. 
(2) This requirement does not apply to the construction material or components listed by the 
Government as follows: None 
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(3) The Contracting Officer may add other foreign construction material to the list in 
paragraph (b)(2) of this clause if the Government determines that— 

(i) The cost of domestic construction material would be unreasonable. The cost of 
a particular domestic construction material subject to the requirements of the Buy American Act is 
unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent; 

(ii) The application of the restriction of the Buy American Act to a particular 
construction material would be impracticable or inconsistent with the public interest; or  

(iii) The construction material is not mined, produced, or manufactured in the 
United States in sufficient and reasonably available commercial quantities of a satisfactory 
quality. 

(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor 
request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall 
include adequate information for Government evaluation of the request, including- 

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure;  

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited in 
accordance with paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the 
market and a completed price comparison table in the format in paragraph (d) of this clause. 

(iii) The price of construction material shall include all delivery costs to the 
construction site and any applicable duty (whether or not a duty-free certificate may be issued). 

(iv) Any Contractor request for a determination submitted after contract award 
shall explain why the Contractor could not reasonably foresee the need for such determination and could 
not have requested the determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a determination. 
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(2) If the Government determines after contract award that an exception to the Buy 
American Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, 
the Contracting Officer will modify the contract to allow use of the foreign construction material.  
However, when the basis for the exception is the unreasonable price of a domestic construction material, 
adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause. 

(3) Unless the Government determines that an exception to the Buy American Act 
applies, use of foreign construction material is non-compliant with the Buy American Act. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on 
unreasonable cost, the Contractor shall include the following information and any applicable supporting 
data based on the survey of suppliers:  

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON 

Construction Material Description Unit of Measure Quantity Price (Dollars)* 

Item 1: 
Foreign construction material  

   

Domestic construction material    

    

Item 2: 
Foreign construction material 

   

Domestic construction material    
 
[List name, address, telephone number, and contact for suppliers surveyed.  Attach copy of response; if 
oral, attach summary.  Include other applicable supporting information.]  

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
entry certificate is issued).]  

I.28. 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (FEB 2006) 

(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or 
services originating from sources within, or that were located in or transported from or through, 
countries whose products are banned from importation into the United States and its outlying areas 
under regulations of the Office of Foreign Assets Control, Department of the Treasury. Those countries 
are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled by the Taliban, 
and Serbia (excluding the territory of Kosovo). 

(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, and Sudan are 
prohibited, as are most imports from North Korea, into the United States or its outlying areas. Lists of 
entities and individuals subject to economic sanctions are included in OFAC's List of Specially 
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Designated Nationals and Blocked Persons at http://www.treas.gov/offices/enforcement/ofac/sdn.  More 
information about these restrictions, as well as updates, is available in the OFAC's regulations at 31 CFR 
chapter V and/or on OFAC's website at http://www.treas.gov/offices/enforcement/ofac.  

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 

I.29. 1452.225-70 USE OF FOREIGN CONSTRUCTION MATERIALS - DEPARTMENT OF 
THE INTERIOR (JUL 1996) 

(a) The Government has determined that the Buy American Act is not applicable to the following 
construction materials because they are not mined, produced, or manufactured in the U.S. in sufficient 
quantities of a satisfactory quality:   

(1)__________________________________________ 

(2)__________________________________________ 

(3)__________________________________________ 

(b) Offers based on the use of foreign construction materials other than those listed in (a) above 
may be acceptable if the Government determines that U.S. construction material is not available, would 
be impracticable or constitute unreasonable price.  Please contract the Contracting Officer with 
questions or comments concerning non-availability or impracticability of U.S. material. 

(c)(1) Offers based upon use of foreign construction material for cost savings will be considered 
reasonable if the cost of each foreign construction material, plus 6 percent, is less than the cost of 
comparable U.S. construction material. The Contracting Officer will compute the cost of each foreign 
construction material to include all delivery costs to the construction site, and any applicable duty 
(whether or not a duty-free entry certificate is issued.) This evaluation will be made for each foreign 
construction material included in the offer but not listed in subparagraph (a) above in this clause. 

(2) Any contractor cost savings from post award approved substitution of foreign 
construction material for U.S. construction material shall be passed to the Government.   

(d)(1) This offer is based on the use of foreign construction material not listed in (a) above. For 
each foreign item proposed the offeror shall furnish the following information for the foreign material 
offered: item description, supplier, unit of measure, quantity, unit price, duty (even if a duty free 
certificate is issued), delivery costs, and total price. The offeror shall furnish the following information 
for each U.S. material comparable to the foreign material: item description, supplier, unit of measure, 
quantity, unit price, delivery costs and total price.  

(2) If the Government rejects the use of foreign construction material listed under 
paragraph (d)(1) above, the Government will evaluate the offer using the offeror's stated price for the 
comparable U.S. construction material, and the offeror shall be required to furnish such domestic 
construction material at the originally offered price. In preaward situations, an offer which does not state 
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a price for a comparable U.S. construction material will be rejected by the Government. In postaward 
situations an offer proposing foreign material which does not state the price for the comparable U.S. 
construction material will be rejected by the Government. The contractor shall use comparable U.S. 
material for the project and any additional cost for the use of this U.S. material shall be absorbed by the 
contractor. 

I.30. 52.228-2 ADDITIONAL BOND SECURITY (OCT 1997) 

The Contractor shall promptly furnish additional security required to protect the Government and 
persons supplying labor or materials under this contract if-- 

(a) Any surety upon any bond or issuing financial institution for other security, furnished with 
this contract becomes unacceptable to the Government; 

(b) Any surety fails to furnish reports on its financial condition as required by the Government; 
or 

(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the 
opinion of the Contracting Officer; or 

(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period 
of required security. If the Contractor does not furnish an acceptable extension or replacement ILC, or 
other acceptable substitute, at least 30 days before an ILC's scheduled expiration, the Contracting officer 
has the right to immediately draw on the ILC. 

I.31. 52.228-5 INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance 
period of this contract at least the kinds and minimum amounts of insurance required in the Schedule or 
elsewhere in the contract. 

(b) Before commencing work under this contract, the Contractor shall notify the Contracting 
Officer in writing that the required insurance has been obtained. The policies evidencing required 
insurance shall contain an endorsement to the effect that any cancellation or any material change 
adversely affecting the Government's interest shall not be effective (1) for such period as the laws of the 
State in which this contract is to be performed prescribe, or (2) until 30 days after the insurer or the 
Contractor gives written notice to the Contracting Officer, whichever period is longer. 

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in 
subcontracts under this contract that require work on a Government installation and shall require 
subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in the 
contract. The Contractor shall maintain a copy of all subcontractors' proofs of required insurance, and 
shall make copies available to the Contracting Officer upon request. 
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I.32. 52.228-11 PLEDGE OF ASSETS (FEB 1992) 

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a 
performance bond, or a payment bond-- 

(1) Pledge of assets; and 

(2) Standard From 28, Affidavit of Individual Surety. 

(b) Pledges of assets from each person acting as an individual surety shall be in the form of-- 

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or 
Government securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with 
respect to Government securities held in book entry form) and/or; 

(2) A recorded lien on real estate.  The offeror will be required to provide-- 

(i) Evidence of title in the form of a certificate of title prepared by a title insurance 
company approved by the United States Department of Justice.  This title evidence must show fee 
simple title vested in the surety along with any concurrent owners; whether any real estate taxes are due 
and payable; and any recorded encumbrances against the property, including the lien filed in favor of the 
Government as required by FAR 28.203-3(d); 

(ii) Evidence of the amount due under any encumbrance shown in the evidence of 
title; 

(iii) A copy of the current real estate tax assessment of the property or a current 
appraisal dated no earlier than 6 months prior to the date of the bond, prepared by a professional 
appraiser who certifies that the appraisal has been conducted in accordance with the generally accepted 
appraisal standards as reflected in the Uniform Standards of Profession Appraisal Practice, as a 
promulgated by the Appraisal Foundation. 

I.33. 52.228-13 ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000) 

(a) The Contractor shall submit one of the following payment protections: 

1.  Payment Bond 

2.  Irrevocable Letter of Credit 

3.  Deposit of the types of security listed in FAR 28.204-1 and 28.204-2 (certain U.S. 
bonds or notes, certified or cashier=s checks, bank drafts, Post Office money order, or currency) 

(b) The amount of the payment protection shall be 100 percent of the contract price. 

(c) The submission of the payment protection is required within 10 days of contract award. 
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(d) The payment protection shall provide protection for the full contract performance period plus 
a one-year period. 

(e) Except for escrow agreements and payment bonds, which provide their own protection 
procedures, the Contracting Officer is authorized to access funds under the payment protection when it 
has been alleged in writing by a supplier of labor or material that a nonpayment has occurred, and to 
withhold such funds pending resolution by administrative or judicial proceedings or mutual agreement 
of the parties.  

(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor 
and material that signed the escrow agreement. 

I.34. 52.228-14 IRREVOCABLE LETTER OF CREDIT (DEC 1999) 

(a) AIrrevocable letter of credit@ (ILC), as used in this clause, means a written commitment by a 
federally insured financial institution to pay all or part of a stated amount of money, until the expiration 
date of the letter, upon presentation by the Government (the beneficiary) of a written demand therefore. 
Neither the financial institution nor the offeror/Contractor can revoke or condition the letter of credit. 

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds 
such as performance and payment bonds, the letter of credit and letter of confirmation formats in 
paragraphs (e) and (f) of this clause shall be used. 

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than 
written demand and the ILC (including confirming letter, if any), shall be issued/confirmed by an 
acceptable federally insured financial institution as provided in paragraph  

(d) of this clause, and-- 

(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close 
of the bid acceptance period; 

(2) If used as an alternative to corporate or individual sureties as security for a 
performance or payment bond, the offeror/Contractor may submit an ILC with an initial expiration date 
estimated to cover the entire period for which financial security is required or may submit an ILC with 
an initial expiration date that is a minimum period of one year from the date of issuance. The ILC shall 
provide that, unless the issuer provides the beneficiary written notice of non-renewal at least 60 days in 
advance of the current expiration date, the ILC is automatically extended without amendment for one 
year from the expiration date, or any future expiration date, until the period of required coverage is 
completed and the Contracting Officer provides the financial institution with a written statement 
waiving the right to payment. The period of required coverage shall be: 

(i) For contracts subject to the Miller Act, the later of-- 

(A) One year following the expected date of final payment; 
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(B) For performance bonds only, until completion of any warranty period; or 

(C) For payment bonds only, until resolution of all claims filed against the payment bond 
during the one-year period following final payment. 

(ii) For contracts not subject to the Miller Act, the later of-- 

(A) 90 days following final payment, or 

(B) For performance bonds only, until completion of any warranty period. 

(d) Only federally insured financial institutions rated investment grade or higher shall issue or 
confirm the ILC. The offeror/Contractor shall provide the Contracting Officer a credit rating that 
indicates the financial institution has the required rating(s) as of the date of issuance of the ILC. Unless 
the financial institution issuing the ILC had letter of credit business of at least $25 million in the past 
year, ILCs over $5 million must be confirmed by another acceptable financial institution that had letter 
of credit business of at least $25 million in the past year.  

(e) The following format shall be used by the issuing financial institution to create an ILC: 
______________________________________________________ 
[Issuing Financial Institution's Letterhead or Name and Address] 
Issue Date ________________ 
Irrevocable Letter of Credit No. __________________________ 
Account party's name __________________________________ 
Account party's address ________________________________ 
For Solicitation No. ______________ (for reference only) 
To:  [U.S. Government agency] 
[U.S. Government agency's address] 

1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for 
one or more drawings up to United States $____________. This Letter of Credit is payable at [issuing 
financial institution's and, if any, confirming financial institution's] office at [issuing financial 
institution's address and, if any, confirming financial institution's address] and expires with our close of 
business on ____________________ or any automatically extended expiration date. 

2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the 
issuing or, if any, the confirming financial institution, for all or any part of this credit if presented with 
this Letter of Credit and confirmation, if any, at the office specified in paragraph 1 of this Letter of 
Credit on or before the expiration date or any automatically extended expiration date. 

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are 
renumbered.] It is a condition of this Letter of Credit that it is deemed to be automatically extended 
without amendment for one year from the expiration date hereof, or any future expiration date, unless at 
least 60 days prior to any expiration date, we notify you or the transferee by registered mail, or other 
receipted means of delivery, that we elect not to consider this Letter of Credit renewed for any such 
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additional period. At the time we notify you, we also agree to notify the account party (and confirming 
financial institution, if any) by the same means of delivery. 

4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be 
effected without charge to either the beneficiary or the transferee/assignee of proceeds. Such transfer or 
assignment shall be only at the written direction of the Government (the beneficiary) in a form 
satisfactory to the issuing financial institution and the confirming financial institution, if any. 

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for 
Documentary Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to 
the extent not inconsistent therewith, to the laws of ___________________ [state of confirming 
financial institution, if any, otherwise state of issuing financial institution]. 
6. If this credit expires during an interruption of business of this financial institution as described in 
Article 17 of the UCP, the financial institution specifically agrees to effect payment if this credit is 
drawn against within 30 days after the resumption of our business. 
Sincerely, 
_____________________________ 
[Issuing financial institution] 

(f) The following format shall be used by the financial institution to confirm an ILC: 
_____________________________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address] 
(Date)______________________, 20__ 
Our Letter of Credit Advice Number ____________________________________ 
Beneficiary: __________________________________ [U.S. Government agency] 
Issuing Financial Institution: ___________________________________________ 
Issuing Financial Institution's LC No.: ___________________________________ 
Gentlemen: 

1. We hereby confirm the above indicated Letter of Credit, the original of which is 
attached, issued by ________________ [name of issuing financial institution] for drawings of up to 
United States dollars ________________/U.S. $ ________________ and expiring with our close of 
business on ______________________ [the expiration date], or any automatically extended expiration 
date. 

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our 
office located at ______________. 

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter 
of Credit and this Confirmation at our offices as specified herein. 

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are 
renumbered.] It is a condition of this confirmation that it be deemed automatically extended without 
amendment for one year from the expiration date hereof or any automatically extended expiration date, 
unless: 
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(a) At least 60 days prior to any such expiration date, we shall notify the 
Contracting Officer, or the transferee and the issuing financial institution, by registered mail or other 
receipted means of delivery, that we elect not to consider this confirmation extended for any such 
additional period; or 

(b) The issuing financial institution shall have exercised its right to notify you or 
the transferee, the account party, and ourselves, of its election not to extend the expiration date of the 
Letter of Credit. 

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for 
Documentary Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to 
the extent not inconsistent therewith, to the laws of _______________ [state of confirming financial 
institution]. 

6. If this confirmation expires during an interruption of business of this financial 
institution as described in Article 17 of the UCP, we specifically agree to effect payment if this credit is 
drawn against within 30 days after the resumption of our business. 
Sincerely, 
__________________________________ 
[Confirming financial institution] 

(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the 
Letter of Credit: 
SIGHT DRAFT 
________________________ 
[City, State] 
(Date)______________________________, 20__ 
[Name and address of financial institution] 
Pay to the order of  ___________________ [Beneficiary Agency] _______________________  the sum 
of United States $ __________  This draft is drawn under Irrevocable Letter of Credit No. 
___________________. 
____________________ 
[Beneficiary Agency] 
____________________ 
[By] 

I.35. 1452.228-70 LIABILITY INSURANCE-DEPARTMENT OF THE INTERIOR (JUL 1996) 

(a) The Contractor shall procure and maintain during the term of this contract and any extension 
thereof liability insurance in form satisfactory to the Contracting Officer by an insurance company 
which is acceptable to the Contracting Officer.  The name insured parties under the policy shall be the 
Contractor and the United States of America.  The amounts of the insurance shall be not less than as 
follows:  
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$200,000 each person. 
$500,000 each occurrence. 
$ 20,000 property damage. 

 

(b) Each policy shall have a certificate evidencing the insurance  coverage.  The insurance 
company shall provide an endorsement to notify the Contracting Officer 30 days prior to the effective 
date of cancellation or termination of the policy or certificate; or modification of the policy or certificate 
which adversely affect the interest of the Government in such insurance.  The certificate shall identify 
the contract number, the name and address to the Contracting  Officer, as well as the insured, the policy 
number and a brief description of contract services to be performed.  The Contractor  shall furnish the 
Contracting Officer with a copy of an acceptable insurance certificate prior to beginning the work.  

I.36. WBR 1452.231-81 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE -- 
BUREAU OF RECLAMATION  (JUL 1998 

(a) Definitions. "Acquisition cost," as used in this clause means, the Contractor's original 
purchase price  (including sales tax less salvage value) of an item of equipment including any and all 
accessories and expendable components required for utilization the item of equipment.  For used 
equipment which is reconditioned and recapitalized,  

"Acquisition cost" shall mean the adjusted amount resulting from the recapitalized value of the 
equipment as determined from the Contractor's accounting records. "Equipment," as used in this clause, 
means equipment in sound workable condition at the construction work site, either owned or controlled 
by the Contractor or its subcontractors at any tier, or obtained from a commercial rental source, and 
furnished for use under this contract.  

"Ownership cost," as used in this clause, means allowances for construction equipment 
depreciation and cost of facilities capital.  

"Operating cost," as used in this clause,  means the cost of operating equipment such as operating 
crew labor, servicing labor and equipment, labor and parts for all repairs and maintenance, fuel, oil, 
grease, supplies, tire wear and repair. 

(b) Policy.  (1) Equitable adjustments made in the price of this contract pursuant to the Changes, 
Differing Site Condition, Suspension of Work, or other clause of the contract, may include allowable 
ownership and operating costs for equipment.  In accordance with FAR 31.105(d), allowable ownership 
and operating costs for each piece of equipment, or groups of similar serial or series equipment, shall be 
determined using actual cost data when such data are available from the Contractor's accounting records.  
When actual costs cannot be so determined or when actual cost data for a specific element of operating 
cost do not contain costs for individual pieces or types of equipment, the procedures in paragraph (d) of 
this clause shall be used to determine allowable costs (provided, in the case of operating costs, that the 
costs are reconciled to the Contractor's total cost for that operating element).  For fully depreciated 
equipment, the procedures in paragraph (e) of this clause shall be used to determine allowable costs.  
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(c) Required data.  In any request made for an equitable adjustment, the Contractor shall furnish 
to the Contracting Officer -- 

(1) A complete description of each item of equipment (including all accessory equipment 
attached thereto) to be used in connection with the work to be performed listing the date of manufacture, 
date of acquisition, make, model, size, capacity, mounting, and type of power; 

(2) Evidence of the acquisition cost of new or used equipment to be used including all 
available current and historical supporting cost data.  If evidence of acquisition cost is not provided by 
the Contractor or if the data provided are unacceptable to the Contracting Officer, the Contracting 
Officer may determine the acquisition cost by other appropriate means. 

(d) Use of the predetermined rate schedule. 

(1) When the Contracting Officer determines that allowable ownership and operating 
costs cannot be determined from the Contractor's accounting records, the U.S. Army Corps of Engineers 
pamphlet entitled "Construction Equipment Ownership and Operating Expense Schedule" (Schedule) for 
the State in which the construction site is located shall be used to calculate ownership and operating 
rates.  Copies of the Schedules can be obtained, free of charge, from the U.S. Army Corps of Engineers, 
Publications Depot, 2803 52nd Avenue, Hyattsville, MD 20781-1102. 

(2) For the purpose of determination of the hourly rates to be applied under this contract, 
working conditions shall be considered average, unless otherwise determined by the Contracting Officer. 

(3) Rates for equipment not listed in the Schedule shall be calculated using the formulas 
in the Schedule.  Alternatively, the Contracting Officer may determine to use rates in the Schedule for 
equipment comparable to the unlisted equipment, including horsepower and auxiliary features. 

(e) Fully depreciated equipment.  No depreciation or rental cost shall be allowed on equipment 
fully depreciated by the Contractor or by any division, subsidiary, parent company, or affiliate under 
common control.  However, a reasonable rate for using fully depreciated equipment may be allowed by 
the Contracting Officer.  Unless otherwise determined by the Contracting Officer, such hourly rate shall 
not exceed a value computed by multiplying the depreciation rate for the equipment (as shown in the 
Schedule table entitled "Construction Equipment Ownership and Operating Expense") by the economic 
index for the year of equipment manufacture (as shown in the Schedule table entitled "Economic 
Indexes for Construction Equipment"), divided by the economic index correspondingly with the year the 
Schedule is published.  The year used for the basis of the rates in the Schedule is indicated in the table 
entitled "Equipment Age Adjustment Factors for Ownership Costs."  Idle or standby time will not be 
paid for fully depreciated equipment.    

(f) Idle or standby time.  Equipment ownership costs for idle or standby time of equipment not 
fully depreciated shall be determined as follows: 

(1) The allowable rate shall be made at 50 percent of the hourly rate for ownership costs 
if actual cost data are used.  The maximum hours per week allowed shall not exceed 40 hours or the 
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amount of hours regularly worked by the Contractor, whichever is less.  No allowance shall be made for 
Saturdays, Sundays, or holidays, when work is not actually performed. 

(2) If actual cost data cannot be determined, the rate shall be computed in accordance 
with the Schedule. 

(3) No costs shall be allowed for time when the equipment would have been otherwise 
idle or was not in good operating condition. 

(4) Periods of time less than 2 hours on which equipment is down for normal and regular 
servicing and for minor field repair or field maintenance shall be considered by the Contractor to be 
operating time rather than idle or standby time and such periods shall not be deducted from use or 
operating time. 

(5) No costs are allowable for fully depreciated equipment. 

(g) Rental.  Allowable costs for renting or leasing of equipment shall be determined in 
accordance with FAR 31.105(d)(2)(ii) and 31.205-36. 

I.37. 52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEPT 
2002) 

(a) Payment of price.  The Government shall pay the Contractor the contract price as provided in 
this contract. 

(b) Progress payments.  The Government shall make progress payments monthly as the work 
proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates of work 
accomplished which meets the standards of quality established under the contract, as approved by the 
Contracting Officer. 

(1) The Contractor's request for progress payments shall include the following 
substantiation: 

(i) An itemization of the amounts requested, related to the various elements of 
work required by the contract covered by the payment requested. 

(ii) A listing of the amount included for work performed by each subcontractor 
under the contract. 

(iii) A listing of the total amount of each subcontract under the contract. 

(iv) A listing of the amounts previously paid to each such subcontractor under the 
contract. 

(v) Additional supporting data in a form and detail required by the Contracting 
Officer. 
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(2) In the preparation of estimates, the Contracting Officer may authorize material 
delivered on the site and preparatory work done to be taken into consideration.  Material delivered to the 
Contractor at locations other than the site may also be taken into consideration if--  

(i) Consideration is specifically authorized by this contract; and  

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such 
material and that the material will be used to perform this contract. 

(c) Contractor certification.  Along with each request for progress payments, the Contractor shall 
furnish the following certification, or payment shall not be made: (However, if the Contractor elects to 
delete paragraph (c)(4) from the certification, the certification is still acceptable.) 

I hereby certify, to the best of my knowledge and belief, that –  

(1) The amounts requested are only for performance in accordance with the 
specifications, terms, and conditions of the contract;  

(2) All payments due to subcontractors and suppliers from previous payments received 
under the contract have been made, and timely payments will be made from the proceeds of the payment 
covered by this certification, in accordance with subcontract agreements and the requirements of chapter 
39 of Title 31, United States Code;   

(3) This request for progress payments does not include any amounts which the prime 
contractor intends to withhold or retain from a subcontractor or supplier in accordance with the terms 
and conditions of the subcontract; and 

(4) This certification is not to be construed as final acceptance of a subcontractor's 
performance. 

_______________________________________  
(Name)  
_______________________________________  
(Title)  
_______________________________________  
(Date)  

(d) Refund of unearned amounts.  If the Contractor, after making a certified request for progress 
payments, discovers that a portion or all of such request constitutes a payment for performance by the 
Contractor that fails to conform to the specifications, terms, and conditions of this contract (hereinafter 
referred to as the 'unearned amount'), the Contractor shall--  

(1) Notify the Contracting Officer of such performance deficiency; and  
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(2) Be obligated to pay the Government an amount (computed by the Contracting Officer 
in the manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from the 
date of receipt of the unearned amount until--  

(i) The date the Contractor notifies the Contracting Officer that the performance 
deficiency has been corrected; or  

(ii) The date the Contractor reduces the amount of any subsequent certified 
request for progress payments by an amount equal to the unearned amount. 

(e) Retainage.  If the Contracting Officer finds that satisfactory progress was achieved during 
any period for which a progress payment is to be made, the Contracting Officer shall authorize payment 
to be made in full.  However, it satisfactory progress has not been made, the Contracting Officer may 
retain a maximum of 10 percent of the amount of the payment until satisfactory progress is achieved.  
When the work is substantially complete, the Contracting Officer may retain from previously withheld 
funds and future progress payments that amount the Contracting Officer considers adequate for 
protection of the Government and shall release to the Contractor all the remaining withheld funds.  Also, 
on completion and acceptance of each separate building, public work, or other division of the contract, 
for which the price is stated separately in the contract, payment shall be made for the completed work 
without retention of a percentage. 

(f) Title, liability, and reservation of rights.  All material and work covered by progress payments 
made shall, at the time of payment, become the sole property of the Government, but this shall not be 
construed as--  

(1) Relieving the Contractor from the sole responsibility for all material and work upon 
which payments have been made or the restoration of any damaged work; or  

(2) Waiving the right of the Government to require the fulfillment of all of the terms of 
the contract. 

(g) Reimbursement for bond premiums.  In making these progress payments, the Government 
shall, upon request, reimburse the Contractor for the amount of premiums paid for performance and 
payment bonds (including coinsurance and reinsurance agreements, when applicable) after the 
Contractor has furnished evidence of full payment to the surety.  The retainage provisions in paragraph 
(e) of this clause shall not apply to that portion of progress payments attributable to bond premiums. 

(h) Final payment.  The Government shall pay the amount due the Contractor under this contract 
after--  

(1) Completion and acceptance of all work;  

(2) Presentation of a properly executed voucher; and  
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(3) Presentation of release of all claims against the Government arising by virtue of this 
contract, other than claims, in stated amounts, that the Contractor has specifically excepted from the 
operation of the release.  A release may also be required of the assignee if the Contractor's claim to 
amounts payable under this contract has been assigned under the Assignment of Claims Act of 1940 (31 
U.S.C. 3727 and 41 U.S.C. 15). 

(i) Limitation because of undefinitized work.  Notwithstanding any provision of this contract, 
progress payments shall not exceed 80 percent on work accomplished on undefinitized contract actions.  
A 'contract action' is any action resulting in a contract, as defined in FAR Subpart 2.1, including contract 
modifications for additional supplies or services, but not including contract modifications that are within 
the scope and under the terms of the contract, such as contract modifications issued pursuant to the 
Changes clause, or funding and other administrative changes. 

(j) Interest computation on unearned amounts.  In accordance with 31 U.S.C. 3903(c)(1), the 
amount payable under subparagraph (d)(2) of this clause shall be--  

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills 
auctioned at the most recent auction of such bills prior to the date the Contractor receives the unearned 
amount; and  

(2) Deducted from the next available payment to the Contractor. 

I.38. 52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986) 

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3237, 41 U.S.C. 
15 (hereafter referred to as the "the Act"), may assign its rights to be paid amounts due or to become due 
as a result of the performance of this contract to a bank, trust company, or other financing institution, 
including any Federal lending agency.  The assignee under such an assignment may thereafter further 
assign or reassign its right under the original assignment to any type of financing institution described in 
the preceding sentence.   

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all 
unpaid amounts payable under this contract, and shall not be made to more than one party, except that an 
assignment or reassignment may be made to one party as agent or trustee for two or more parties 
participating in the financing of this contract. 

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified 
document (including this contract) or information related to work under this contract until the 
Contracting Officer authorizes such action in writing. 

I.39. 52.232-27 PROMPT PAY FOR CONSTRUCTION CONTRACTS (SEPT 2005) 

Notwithstanding any other payment terms in this contract, the Government will make invoice 
payments and contract financing payments under the terms and conditions specified in this clause. The 
Government considers payment as being made on the day a check is dated or the date of an electronic 
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funds transfer.  Definitions of pertinent terms are set forth in sections 2.101 and 32.902 of the Federal 
Acquisition Regulation.  All days referred to in this clause are calendar days, unless otherwise specified.  
(However, see subparagraph (a)(3) of this clause concerning payments due on Saturdays, Sundays, and 
legal holidays.)  

(a) Invoice Payments.--(1) Types of invoices. For purposes of this clause, there are several types 
of invoice payments which may occur under this contract, as follows:  

(i) Progress payments, if provided for elsewhere in this contract, based on 
Contracting Officer approval of the estimated amount and value of work or services performed, 
including payments for reaching milestones in any project.  

(A) The due date for making such payments shall be 14 days after the 
designated billing office receives a proper payment request.  If the designated billing office fails to 
annotate the payment request with the actual date of receipt at the time of receipt, the payment due date 
shall be the 14th day after the date the Contractor's payment request, provided the designated billing 
office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements.  

(B) The due date for payment of any amounts retained by the Contracting 
Officer in accordance with the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, 
shall be as specified in the contract or, if not specified, 30 days after approval by the Contracting Officer 
for release to the Contractor.  

(ii) Final payments based on completion and acceptance of all work and 
presentation of release of all claims against the Government arising by virtue of the contract, and 
payments for partial deliveries that have been accepted by the Government (e.g., each separate building, 
public work, or other division of the contract for which the price is stated separately in the contract). 

(A) The due date for making such payments is the later of the following 
two events: 

(1) The 30th day after the designated billing office receives a proper invoice from the 
Contractor. 

(2) The 30th day after Government acceptance of the work or services completed by the 
Contractor.  For a final invoice where the payment amount is subject to contract settlement actions (e.g., 
release of claims), acceptance shall be deemed to have occurred on the effective date of the contract 
settlement.  

(B)  If the designated billing office fails to annotate the invoice or payment 
request with the actual date of receipt at the time of receipt, the payment due date is the 30th day after the 
date the Contractor's invoice or payment request, provided the designated billing office receives a proper 
invoice or payment request and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements.   
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(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the 
designated billing office specified in the contract. A proper invoice must include the items listed in 
paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If the invoice does not comply with these 
requirements, it shall be returned within 7 days after receipt, with the reasons why it is not a proper 
invoice. When computing any interest penalty owed the Contractor, the Government will take will take 
into account if the Government notifies the Contractor of an improper invoice in an untimely manner. 

(i) Name and address of the Contractor.   

(ii) Invoice date and invoice number.  (The Contractor should date invoices as 
close as possible to the date of mailing or transmission.)  

(iii) Contract number or other authorization for work or services performed 
(including order number and contract line item number).   

(iv) Description of work or services performed.   

(v) Delivery and payment terms (e.g., discount for prompt payment terms).   

(vi) Name and address of Contractor official to whom payment is to be sent (must 
be the same as that in the contract or in a proper notice of assignment).   

(vii) Name (where practicable), title, phone number, and mailing address of 
person to notify in event of a defective invoice.   

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation 
of the amounts requested and certification in accordance with the requirements of the clause at 52.232-5, 
Payments Under Fixed-Price Construction Contracts.  

(ix) Taxpayer Identification Number (TIN).  The Contractor shall include its TIN 
on the invoice only if required elsewhere in this contract. 

(x) Electronic funds transfer (EFT) banking information. 

(A) The Contractor shall include EFT banking information on the invoice 
only if required elsewhere in this contract. 

(B) If EFT banking information is not required to be on the invoice, in 
order for the invoice to be a proper invoice, the Contractor shall have submitted correct EFT banking 
information in accordance with the applicable solicitation provision (e.g. 52.232-38, Submission of 
Electronic Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment by 
Electronic Funds Transfer – Central Contractor Registration, or 52.232-34, Payment by Electronic 
Funds Transfer – Other Than Central Contractor Registration), or applicable agency procedures. 

(C) EFT banking information is not required if the Government waived 
the requirement to pay by EFT. 
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(xi) Any other information or documentation required by the contract. 

(3) Interest penalty.  The designated payment office will pay an interest penalty 
automatically, without request from the Contractor, if payment is not made by the due date of the 
conditions listed in paragraphs (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable.  However, 
when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office may 
make payment on the following working day without incurring a late payment interest penalty.   

(i) The designated billing office received a proper invoice. 

(ii) The Government processed a receiving report or other Government 
documentation authorizing payment and there was no disagreement over quantity, quality, Contractor 
compliance with any contract term or condition, or requested progress payment amount.   

(iii) In the case of a final invoice for any balance of funds due the Contractor for 
work or services performed, the amount was not subject to further contract settlement actions between 
the Government and the Contractor.   

(4) Computing penalty amount.  The Government will compute the 
interest penalty in accordance with the Office of Management and Budget prompt payment regulations 
at 5 CFR part 1315. 

(i) For the sole purpose of computing an interest penalty that might 
be due the Contractor, Government acceptance or approval shall be deemed to have occurred 
constructively as shown in paragraphs (a)(4)(i)(A) and (B) of this clause.  In the event that actual 
acceptance or approval occurs within the constructive acceptance or approval period, the Government 
will base the determination of an interest penalty on the actual date of acceptance or approval.  
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement 
over quantity, quality, Contractor compliance with a contract provision, or requested progress payment 
amounts.  These requirements also do not compel Government officials to accept work or services, 
approve Contractor estimates, perform contract administration functions, or make payment prior to 
fulfilling their responsibilities.  

(A) For work or services completed by the Contractor, 
Government acceptance shall be deemed to occur constructively on the 7th day after the Contractor 
completes the work or services in accordance with the terms and conditions of the contract. 

(B) For progress payments, Government approval is 
deemed to occur on the 7th day after the designated billing office receives the Contractor estimates. 

(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not 
require the Government to pay interest penalties if payment delays are due to disagreement between the 
Government and the Contractor over the payment amount or other issues involving contract compliance, 
or on amounts temporarily withheld or retained in accordance with the terms of the contract.  The 
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Government and the Contractor shall resolve claims involving disputes, and any interest that may be 
payable in accordance with the clause at FAR 52.233-1, Disputes. 

(5) Discounts for prompt payment.  The designated payment office will 
pay an interest penalty automatically, without request from the Contractor, if the Government takes a 
discount for prompt payment improperly.  The Government will calculate the interest penalty in 
accordance with 5 CFR part 1315. 

(6) Additional interest penalty.  (i) The designated payment office will pay 
a penalty amount, calculated in accordance with the prompt payment regulations at 5 CFR part 1315, in 
addition to the interest penalty amount only if –  

(A) The Government owes an interest penalty of $1 or more;  

(B) The designated payment office does not pay the interest 
penalty within 10 days after the date the invoice amount is paid; and  

(C) The Contractor makes a written demand to the designated 
payment office for additional penalty payment, in accordance with paragraph (a)(6)(ii) of this clause, 
postmarked not later than 40 days after the date the invoice amount is paid.   

(ii)(A) The Contractor shall support written demands for additional 
penalty payments with the following data.  The Government will not request any additional data.  The 
Contractors shall –  

(1) Specifically assert that late payment interest is due 
under a specific invoice, and request payment of all overdue late payment interest penalty and such 
additional penalty as may be required;  

(2) Attach a copy of the invoice on which the unpaid late 
payment interest was due; and  

(3) State that payment of the principal has been received, 
including the date of receipt.   

(B) If there is no postmark or the postmark is illegible – 

(1) The designated payment office that receives the demand 
will annotate it with the date of receipt provided the demand is received on or before the 40th day after 
payment was made; or  

(2) If the designated payment office fails to make the 
required annotation, the Government will determine the demand’s validity based on the date the 
Contractor has placed on the demand, provided such date is no later than the 40th day after payment was 
made.   
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(iii) The additional does not apply to payments regulated by other 
Government regulations (e.g., payments under utility contracts subject to tariffs and regulations) 

(b) Contract financing payments.  If this contract provides for contract financing, the 
Government will make contract financing payments in accordance with the applicable contract financing 
clause. 

(c) Subcontract clause requirements.  The Contractor shall include in each subcontract for 
property or services (including material supplier) for the purpose of performing this contract the 
following:   

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor 
to pay the subcontractor for satisfactory performance under its subcontract not later than 7 days from 
receipt of payment out of such amounts as are paid to the Contractor under this contract.  

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to 
pay to the subcontractor an interest penalty for each payment not made in accordance with the payment 
clause –   

(i) For the period beginning on the day after the required payment date and ending 
on the date on which payment of the amount due is made; and  

(ii) Computed at the rate of interest established by the Secretary of the Treasury, 
and published in the Federal Register, for interest payments under section 12 of the Contract Disputes 
Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest 
penalty.  

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to –  

(i) Include a payment clause and an interest penalty clause conforming to the 
standards set forth in subparagraphs (c)(1) and (c)(2) of this clause in each of its subcontracts;  and  

(ii) Require each of its subcontractors to include such clauses in their subcontracts 
with each lower-tier subcontractor or supplier.  

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall 
not be construed to impair the right of Contractor or a subcontractor at any tier to negotiate, and to 
include in their subcontract, provisions that –   

(1) Retainage permitted.  Permit the Contractor or a subcontractor to retain (without 
cause) a specified percentage of each progress payment otherwise due to a subcontractor for satisfactory 
performance under the subcontract without incurring any obligation to pay a late payment interest 
penalty, in accordance with terms and conditions agreed to by the parties to the subcontract, giving such 
recognition as the parties deem appropriate to the ability of a subcontractor to furnish a performance 
bond and a payment bond;  
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(2) Withholding permitted. Permit the Contractor or subcontractor to make a 
determination that part or all of the subcontractor's request for payment may be withheld in accordance 
with the subcontract agreement; and  

(3) Withholding requirements. Permit such withholding without incurring any obligation 
to pay a late payment penalty if –   

(i) A notice conforming to the standards of paragraph (g) of this clause previously 
has been furnished to the subcontractor; and  

(ii) The Contractor furnishes to the Contracting Officer a copy of any notice 
issued by a Contractor pursuant to paragraph (d)(3)(i) of this clause.  

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to 
the Government but before making a payment to a subcontractor for the subcontractor's performance 
covered by the payment request, discovers that all or a portion of the payment otherwise due such 
subcontractor is subject to withholding from the subcontractor in accordance with the subcontract 
agreement, then the Contractor shall –   

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the 
standards of paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving rise to 
a withholding, but prior to the due date for subcontractor payment;  

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, 
a copy of the notice furnished to the subcontractor pursuant to subparagraph (e)(1) of this clause;  

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress 
payment by an amount not to exceed the amount specified in the notice of withholding furnished under 
subparagraph (e)(1) of this clause;  

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after 
the correction of the identified subcontract performance deficiency, and –   

(i) Make such payment within –   

(A) Seven days after correction of the identified subcontract performance 
deficiency (unless the funds therefor must be recovered from the Government because of a reduction 
under paragraph (e)(5)(i)) of this clause; or  

(B) Seven days after the Contractor recovers such funds from the 
Government; or  

(ii) Incur an obligation to pay a late payment interest penalty computed at the rate 
of interest established by the Secretary of the Treasury, and published in the Federal Register, for 



Solicitation No. 06SQ107730 
WEID, Regulating Reservoir Shotcrete Liner 
Umatilla Basin Project, Oregon   

I-54 

interest payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty;  

(5) Notice to Contracting Officer. Notify the Contracting Officer upon –   

(i) Reduction of the amount of any subsequent certified application for payment; 
or  

(ii) Payment to the subcontractor of any withheld amounts of a progress payment, 
specifying –   

(A) The amounts withheld under subparagraph (e)(1) of this clause; and  

(B) The dates that such withholding began and ended; and  

(6) Interest to Government. Be obligated to pay to the Government an amount equal to 
interest on the withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 
8th day after receipt of the withheld amounts from the Government until –   

(i) The day the identified subcontractor performance deficiency is corrected; or  

(ii) The date that any subsequent payment is reduced under subdivision (e)(5)(i) 
of this clause.  

(f) Third-party deficiency reports – (1) Withholding from a subcontractor. If a Contractor, after 
making payment to a first-tier subcontractor, receives from a supplier or subcontractor of the first-tier 
subcontractor (hereafter referred to as a 'second-tier subcontractor') a written notice in accordance with 
the Miller Act (40 U.S.C. 3133), asserting a deficiency in such first-tier subcontractor's performance 
under the contract for which the Contractor may be ultimately liable, and the Contractor determines that 
all or a portion of future payments otherwise due such first-tier subcontractor is subject to withholding in 
accordance with the subcontract agreement, the Contractor may, without incurring an obligation to pay 
an interest penalty under subparagraph (e)(6) of this clause –   

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of 
paragraph (g) of this clause as soon as practicable upon making such determination; and  

(ii) Withhold from the first-tier subcontractor's next available progress payment or 
payments an amount not to exceed the amount specified in the notice of withholding furnished under 
paragraph (f)(1)(i) of this clause.  

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 
days after receipt of satisfactory written notification that the identified subcontract performance 
deficiency has been corrected, the Contractor shall –   

(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-
tier subcontractor; or  
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(ii) Incur an obligation to pay a late payment interest penalty to such first-tier 
subcontractor computed at the rate of interest established by the Secretary of the Treasury, and published 
in the Federal Register, for interest payments under section 12 of the Contracts Disputes Act of 1978 
(41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest penalty.  

(g) Written notice of subcontractor withholding. A written notice of any withholding shall be 
issued to a subcontractor (with a copy to the Contracting Officer of any such notice issued by the 
Contractor), specifying –   

(1) The amount to be withheld;  

(2) The specific causes for the withholding under the terms of the subcontract; and  

(3) The remedial actions to be taken by the subcontractor in order to receive payment of 
the amounts withheld.  

(h) Subcontractor payment entitlement. The Contractor may not request payment from the 
Government of any amount withheld or retained in accordance with paragraph (d) of this clause until 
such time as the Contractor has determined and certified to the Contracting Officer that the 
subcontractor is entitled to the payment of such amount.  

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to 
the amount or entitlement of a subcontractor to a payment or a late payment interest penalty under a 
clause included in the subcontract pursuant to paragraph (c) of this clause does not constitute a dispute 
to which the United States is a party. The United States may not be interpleaded in any judicial or 
administrative proceeding involving such a dispute.  

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, 
this clause shall not limit or impair any contractual, administrative, or judicial remedies otherwise 
available to the Contractor or a subcontractor in the event of a dispute involving late payment or 
nonpayment by the Contractor or deficient subcontract performance or nonperformance by a 
subcontractor.  

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an 
interest penalty to a subcontractor pursuant to the clauses included in a subcontract under paragraph (c) 
of this clause shall not be construed to be an obligation of the United States for such interest penalty. A 
cost reimbursement claim may not include any amount for reimbursement of such interest penalty. 

(l) Overpayments.  If the Contractor becomes aware of a duplicate contract financing or invoice 
payment or that the Government has otherwise overpaid on a contract financing or invoice payment, the 
Contractor shall immediately notify the Contracting Officer and request instructions for disposition of 
the overpayment.  
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I.40. 52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER-CENTRAL 
CONTRACTOR REGISTRATION (OCT 2003) 

(a) Method of payment.  (1) All payments by the Government under this contract shall be made 
by electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this 
clause, the term 'EFT' refers to the funds transfer and may also include the information transfer. 

(2) In the event the Government is unable to release one or more payments by EFT, the 
Contractor agrees to either—  

(i) Accept payment by check or some other mutually agreeable method of 
payment; or  

(ii) Request the Government to extend the payment due date until such time as the 
Government can make payment by EFT (but see paragraph (d) of this clause).  

(b) Contractor's EFT information. The Government shall make payment to the Contractor using 
the EFT information contained in the Central Contractor Registration (CCR) database. In the event that 
the EFT information changes, the Contractor shall be responsible for providing the updated information 
to the CCR database.  

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either 
the Automated Clearing House (ACH) network, subject to the rules of the National Automated Clearing 
House Association, or the Fedwire Transfer System. The rules governing Federal payments through the 
ACH are contained in 31 CFR Part 210.  

(d) Suspension of payment. If the Contractor’s EFT information in the CCR database is incorrect, 
then the Government need not make payment to the Contractor under this contract until correct EFT 
information is entered into the CCR database; and any invoice or contract financing request shall be 
deemed not to be a proper invoice for the purpose of prompt payment under this contract. The prompt 
payment terms of the contract regarding notice of an improper invoice and delays in accrual of interest 
penalties apply.  

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer 
occurs because the Government used the Contractor’s EFT information incorrectly, the Government 
remains responsible for—  

(i) Making a correct payment;  

(ii) Paying any prompt payment penalty due; and  

(iii) Recovering any erroneously directed funds.  
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(2) If an uncompleted or erroneous transfer occurs because the Contractor’s EFT 
information was incorrect, or was revised within 30 days of Government release of the EFT payment 
transaction instruction to the Federal Reserve System, and—  

(i) If the funds are no longer under the control of the payment office, the 
Government is deemed to have made payment and the Contractor is responsible for recovery of any 
erroneously directed funds; or  

(ii) If the funds remain under the control of the payment office, the Government 
shall not make payment, and the provisions of paragraph (d) of this clause shall apply.  

(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner 
in accordance with the prompt payment terms of this contract if, in the EFT payment transaction 
instruction released to the Federal Reserve System, the date specified for settlement of the payment is on 
or before the prompt payment due date, provided the specified payment date is a valid date under the 
rules of the Federal Reserve System.  

(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as 
provided for in the assignment of claims terms of this contract, the Contractor shall require as a 
condition of any such assignment, that the assignee shall register separately in the CCR database and 
shall be paid by EFT in accordance with the terms of this clause. Notwithstanding any other requirement 
of this contract, payment to an ultimate recipient other than the Contractor, or a financial institution 
properly recognized under an assignment of claims pursuant to Subpart 32.8, is not permitted. In all 
respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT 
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the 
absence of a proper assignment of claims acceptable to the Government, is incorrect EFT information 
within the meaning of paragraph (d) of this clause.  

(h) Liability for change of EFT information by financial agent. The Government is not liable for 
errors resulting from changes to EFT information made by the Contractor’s financial agent.  

(i) Payment information. The payment or disbursing office shall forward to the Contractor 
available payment information that is suitable for transmission as of the date of release of the EFT 
instruction to the Federal Reserve System. The Government may request the Contractor to designate a 
desired format and method(s) for delivery of payment information from a list of formats and methods 
the payment office is capable of executing. However, the Government does not guarantee that any 
particular format or method of delivery is available at any particular payment office and retains the 
latitude to use the format and delivery method most convenient to the Government. If the Government 
makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail the 
payment information to the remittance address contained in the CCR database. 
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I.41. WBR 1452.232-81 PAYMENT FOR MOBILIZATION AND PREPARATORY WORK --
BUREAU OF RECLAMATION (MAY 2000) ALTERNATE I (MAY 2000) 

(a)  General. Payment for the Mobilization and Preparatory Work line item of the schedule will 
be made as reflected herein.  To the extent that this line item exceeds the percentage of total contract 
pricing as estimated by the Contracting Officer in WBR 1452.236-85, Instruction for Mobilization and 
Preparatory Work Schedule Line Item, payment will be made as reflected in Section (d)(5) below. 
Reclamation will make payment to the Contractor in accordance with this clause for operations 
including, but not limited to, those necessary for -- 

(1) Movement of personnel, equipment, supplies, and incidentals to the project site;  

(2) The establishment of offices, buildings, plants and other facilities, at the site (excludes 
temporary buildings (e.g. storage sheds, shops, offices) and utilities listed in the Operations and Storage 
Areas clause of this contract; 

(3) Payment of premiums for project bonds and insurance; and 

(4) Other work and operations which must be performed or costs incurred incident to the 
initiation of meaningful work at the site and for which the contract does not otherwise provide for 
payment. 

(5) Approved detailed logic diagram(s) and the baseline schedule. 

(b) Facilities and equipment covered by mobilization work. 

(1) All facilities, plant, and equipment which are established at, or brought to, the site 
shall be deemed to be subject to the provisions of this paragraph unless the Contracting Officer 
specifically provides other written authorization for a particular item or items.  

(2) The Contractor shall be solely responsible for the adequacy, efficiency, use, 
protection, maintenance, repair, and preservation of all facilities, plant, and equipment on site. 

(3) The facilities, plant, and equipment covered by this paragraph shall not be dismantled 
or removed from the site prior to completion of the work under the contract without the written 
authorization of the Contracting Officer. 

(c) Termination for default. Should the Contractor be terminated for default as provided by the 
Default clause of this contract --  

(1) All facilities, plant, and equipment on the site shall be subject to the Government's 
right to take possession of and utilize such items for the purpose of completing the work;    

(2) The Contractor shall provide evidence of encumbrances, liens, or other security 
interests, to the Contracting Officer; and  
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(3) Any encumbrance, lien, or other security interest on such facilities, plant, or 
equipment shall be subordinated to the Government's rights under the Default clause of this contract to 
utilize all facilities, plant, and equipment to complete the work under the contract.   

(d) Payment.  Payment for mobilization and preparatory work under paragraph (a) of this clause 
shall be made at the contractor lump-sum price bid for this item as contained in the Schedule.  Progress 
payments for mobilization and preparatory work shall be made as follows -- 

(1) In accordance with paragraph (g) of the Payments under Fixed Price Construction 
Contracts clause of this contract and upon submission of a proper invoice, the Government shall 
reimburse the Contractor for the total amount of premiums paid for performance and payment bonds as 
required by the Performance and Payment Bond Requirements clause of this contract and for any 
insurance which may be specified by this contract.   

(2) Except as provided in (d)(1)above, progress payments for mobilization and 
preparatory work shall not be considered a separate division of work for the purposes of progress 
payments and shall be subject to retainage before payment of the total amount for this contract line item. 

(3) When progress payments totaling 5 percent of the total original contract amount have 
been made by the Government for all other work accomplished under the contract, the Government shall 
pay the Contractor 50 percent of the mobilization and preparatory work contract line item amount or 2.5 
percent of the total original contract amount (whichever is the lower) exclusive of any payment already 
made to the Contractor for performance and payment bond premiums and specified insurance under 
subparagraph (d)(1) of this clause. 

(4) When progress payments totaling 10 percent of the total original contract amount 
have been made by the Government for all other work accomplished under the contract and upon 
approval of the detailed logic diagram(s) and baseline schedule, the balance of the amount for the 
mobilization and preparatory work contract line item or 2.5 percent of the total original contract amount 
(whichever is the lower) shall be paid to the contractor. 

(5) If the contract amount for mobilization and preparatory work exceeds the total of the 
payments allowed under (3) and (4) above, the balance shall be paid when the contract work is 
substantially complete as determined by the Contracting Officer. 

I.42. 52.233-1 DISPUTES (JULY 2002) ALTERNATE I (DEC 1991) 

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 
601-613). 

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be 
resolved under this clause. 

(c)  "Claim," as used in this clause, means a written demand or written assertion by one of the 
contracting parties seeking, as a matter of right, the payment of money in a sum certain, the adjustment 
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or interpretation of contract terms, or other relief arising under or relating to this contract.  However, a 
written demand or written assertion by the Contractor seeking the payment of money exceeding 
$100,000 is not a claim under the Act until certified. A voucher, invoice, or other routine request for 
payment that is not in dispute when submitted is not a claim under the Act.  The submission may be 
converted to a claim under the Act, by complying with the submission and certification requirements of 
this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 

(d) (1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this 
contract, submitted within 6 years after accrual of the claim to the Contracting Officer for a written 
decision.  A claim by the Government against the Contractor shall be subject to a written decision by the 
Contracting Officer. 

(2) (i) Contractors shall provide the certification specified  in paragraph (d)(2)(iii) of this 
clause when submitting any claim exceeding $100,000. 

(ii)  The certification requirement does not apply to issues in controversy that 
have not been submitted as all or part of a claim. 

(iii) The certification shall state as follows:  "I certify that the claim is made in 
good faith; that the supporting data are accurate and complete to the best of my knowledge and belief; 
that the amount requested accurately reflects the contract adjustment for which the Contractor believes 
the Government is liable; and that I am duly authorized to certify the claim on behalf of the Contractor." 

(3) The certification may be executed by any person duly authorized to bind the 
Contractor with respect to the claim. 

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in 
writing by the Contractor, render a decision within 60 days of the request.  For Contractor-certified 
claims over $100,000, the Contracting Officer must, within 60 days, decide the claim or notify the 
Contractor of the date by which the decision will be made.  

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit 
as provided in the Act.  

(g)  If the claim by the Contractor is submitted to the Contracting Officer or a claim by the 
Government is presented to the Contractor, the parties, by mutual consent, may agree to use alternative 
dispute resolution (ADR).  If the Contractor refuses an offer for ADR, the Contractor shall inform the 
Contracting Officer, in writing, of the Contractor's specific reasons for rejecting the offer. 

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the 
Contracting Officer receives the claim (certified if required); or (2) the date that payment otherwise 
would be due, if that date is later, until the date of payment.  With regard to claims having defective 
certifications, as defined in (FAR) 48 CFR 33.201, interest shall be paid from the date that the 
Contracting Officer initially receives the claim.  Simple interest on claims shall be paid at the rate, fixed 
by the Secretary of the Treasury as provided in the Act, which is applicable to the period during which 
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the Contracting Officer receives the claim and then at the rate applicable for each 6-month period as 
fixed by the Treasury Secretary during the pendency of the claim.  
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of 
any request for relief, claim, appeal, or action arising under or relating to the contract, and comply with 
any decision of the Contracting Officer. 

I.43. 52.233-3 PROTEST AFTER AWARD (AUG 1996) 

(a)  Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a 
protest is likely (see FAR 33.102(d)), the Contracting Officer may, by written order to the Contractor, 
direct the Contractor to stop performance of the work called for by this contract.  The order shall be 
specifically identified as a stop-work order issued under this clause.  Upon receipt of the order, the 
Contractor shall immediately comply with its terms and take all reasonable steps to minimize the 
incurrence of costs allocable to the work covered by the order during the period of work stoppage.  
Upon receipt of the final decision in the protest, the Contracting Officer shall eitherB 

(1) Cancel the stop-work order; or 

(2) Terminate the work covered by the order as provided in the Default, or the 
Termination for Convenience of the Government, clause of this contract. 

(b) If a stop-work order issued under this clause is canceled either before or after a final decision 
in the protest, the Contractor shall resume work.  The Contracting Officer shall make an equitable 
adjustment in the delivery schedule or contract price, or both, and the contract shall be modified, in 
writing, accordingly, if-- 

(1) The stop-work order results in an increase in the time required for, or in the 
Contractor's cost properly allocable to, the performance of any part of this contract; and 

(2) The Contractor asserts its right to an adjustment within 30 days after the end of  
the period of work stoppage; provided, that if the Contracting Officer decides the facts justify the action, 
the Contracting Officer may receive and act upon a proposal at any time before final payment under this 
contract. 

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the 
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the 
stop-work order in arriving at the termination settlement. 

(d) If a stop-work order is not canceled and the work covered by the order is terminated for 
default, the Contracting Officer shall allow, by equitable adjustment or likewise, reasonable costs 
resulting from the stop-work order. 

(e) The Government's rights to terminate this contract at any time are not affected by action taken 
under this clause. 
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(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or 
miscertification, a protest related to this contract is sustained, and the Government pays costs, as 
provided in FAR 33.102(b)(2), or 33.104(h)(1), the Government may require the Contractor to 
reimburse the Government the amount of such costs.  In addition to any other remedy available, and 
pursuant to the requirements of Subpart 32.6, the Government may collect this debt by offsetting the 
amount against any payment due the Contractor under any contract between the Contractor and the 
Government. 

I.44. 52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004) 

United States law will apply to resolve any claim of breach of this contract.  

I.45. 52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 
1984) 

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the 
nature and location of the work, and that it has investigated and satisfied itself as to the general and local 
conditions which can affect the work or its cost, including but not limited to (1) conditions bearing upon 
transportation, disposal, handling, and storage of materials; (2) the availability of labor, water, electric 
power, and roads; (3) uncertainties of weather, river stages, tides, or similar physical conditions at the 
site; (4) the conformation and conditions of the ground; and (5) the character of equipment and facilities 
needed preliminary to and during work performance. The Contractor also acknowledges that it has 
satisfied itself as to the character, quality, and quantity of surface and subsurface materials or obstacles 
to be encountered insofar as this information is reasonably ascertainable from an inspection of the site, 
including all exploratory work done by the Government, as well as from the drawings and specifications 
made a part of this contract. Any failure of the Contractor to take the actions described and 
acknowledged in this paragraph will not relieve the Contractor from responsibility for estimating 
properly the difficulty and cost of successfully performing the work, or for proceeding to successfully 
perform the work without additional expense to the Government. 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the 
Contractor based on the information made available by the Government. Nor does the Government 
assume responsibility for any understanding reached or representation made concerning conditions 
which can affect the work by any of its officers or agents before the execution of this contract, unless 
that understanding or representation is expressly stated in this contract 

I.46. 52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991) 

The Contractor shall, without additional expense to the Government, be responsible for obtaining 
any necessary licenses and permits, and for complying with any Federal, State, and municipal laws, 
codes, and regulations applicable to the performance of the work.  The Contractor shall also be 
responsible for all damages to persons or property that occur as a result of the Contractor's fault or 
negligence.  The Contractor shall also be responsible for all materials delivered and work performed 
until completion and acceptance of the entire work, except for any completed unit of work which may 
have been accepted under the contract. 
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I.47. 52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 
UTILITIES, AND IMPROVEMENTS (APR 1984) 

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as 
trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and which do not 
unreasonably interfere with the work required under this contract. The Contractor shall only remove 
trees when specifically authorized to do so, and shall avoid damaging vegetation that will remain in 
place. If any limbs or branches of trees are broken during contract performance, or by the careless 
operation of equipment, or by workmen, the Contractor shall trim those limbs or branches with a clean 
cut and paint the cut with a tree-pruning compound as directed by the Contracting Officer. 
(b) The Contractor shall protect from damage all existing improvements and utilities (1) at or near the 
work site and (2) on adjacent property of a third party, the locations of which are made known to or 
should be known by the Contractor. The Contractor shall repair any damage to those facilities, including 
those that are the property of a third party, resulting from failure to comply with the requirements of this 
contract or failure to exercise reasonable care in performing the work. If the Contractor fails or refuses 
to repair the damage promptly, the Contracting Officer may have the necessary work performed and 
charge the cost to the Contractor. 

I.48. 52.236-12 CLEANING UP (APR 1984) 

The Contractor shall at all times keep the work area, including storage areas, free from 
accumulations of waste materials. Before completing the work, the Contractor shall remove from the 
work and premises any rubbish, tools, scaffolding, equipment, and materials that are not the property of 
the Government. Upon completing the work, the Contractor shall leave the work area in a clean, neat, 
and orderly condition satisfactory to the Contracting Officer. 

I.49. 52.236-13 ACCIDENT PREVENTION (NOV 1991) 

(a) The Contractor shall provide and maintain work environments which will (1) safeguard the 
public and Government personnel, property, materials, supplies, and equipment exposed to Contractor 
operations and activities; (2) avoid interruptions of Government operations and delays in project 
completion dates; and (3) control costs in the performance of this contract.  

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of 
improvements, the Contractor shall--  

(1) Provide appropriate safety barricades, signs, and signal lights; 

(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 
29 CFR Part 1910; and 

(3) Ensure that any additional measures the Contracting Officer determines to be 
reasonably necessary for the purposes are taken. 
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(c) If this contract is for construction or dismantling, demolition or removal of improvements 
with any Department of Defense agency or component, the Contractor shall comply with all pertinent 
provisions of the latest version of U.S. Army Corps of Engineers Safety and Health Requirements 
Manual, EM 385-1-1, in effect on the date of the solicitation.  

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these 
requirements or any condition which poses a serious or imminent danger to the health or safety of the 
public or Government personnel, the Contracting Officer shall notify the Contractor orally, with written 
confirmation, and request immediate initiation of corrective action.  This notice, when delivered to the 
Contractor or the Contractor's representative at the work site, shall be deemed sufficient notice of the 
noncompliance and that corrective action is required.  After receiving the notice, the Contractor shall 
immediately take corrective action.  If the Contractor fails or refuses to promptly take corrective action, 
the Contracting Officer may issue an order stopping all or part of the work until satisfactory corrective 
action has been taken. The Contractor shall not be entitled to any equitable adjustment of the contract 
price or extension of the performance schedule on any stop work order issued under this clause.  

(e) The Contractor shall insert this clause, including this paragraph (e), with appropriate changes 
in the designation of the parties, in subcontracts.  

I.50. 52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995) 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be 
notified and will be required to attend.  The Contracting Officer's notification will include specific 
details regarding the date, time, and location of the conference, any need for attendance by 
subcontractors, and information regarding the items to be discussed. 

I.51. 52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL 
(JAN 2006) 

(a) The Contractor shall comply with agency personal identity verification procedures identified 
in the contract that implement Homeland Security Presidential Directive-12 (HSPD-12), Office of 
Management and Budget (OMB) guidance M-05-24, and Federal Information Processing Standards 
Publication (FIPS PUB) Number 201. 

(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is required 
to have physical access to a federally-controlled facility or access to a Federal information system.. 

I.52. 52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984) 

(a) The Contracting Officer may, in writing, order changes in the drawings and specifications 
within the general scope of the contract. 

(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or 
latent physical conditions differing materially from those indicated in this contract or unknown unusual 
physical conditions at the site before proceeding with the work. 



 Solicitation No. 06SQ107730 
 WEID, Regulating Reservoir Shotcrete Liner 
  Umatilla Basin Project, Oregon 

I-65 

(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost 
of, or time required for performing the work, the Contracting Officer shall make an equitable adjustment 
(see paragraph (d)) upon submittal of a "proposal for adjustment" (hereafter referred to as proposal) by 
the Contractor before final payment under the contract. 

(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless-- 

(1) The Contractor has submitted and the Contracting Officer has received the required 
written notice; or 

(2) The Contracting Officer waives the requirement for the written notice. 
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause.  

I.53. WBR 1452.243-80 MODIFICATION PROPOSALS -- BUREAU OF RECLAMATION 
(DEC 2001) ALTERNATE III (JUL 1998) 

(a) In submitting any proposal for a modification under this contract (including any proposal for 
an equitable adjustment resulting from a change under the Changes clause of this contract), the 
Contractor shall: 

(1) Comply with the contract time limits for submission of a proposal or as specified by 
the Contracting Officer; 

(2) Apply the contract cost principles and procedures in Part 31 of the Federal 
Acquisition Regulation (FAR) in effect on the date of this contract; 

(3) Furnish a breakdown of all costs estimated to complete the work required by the 
modification (i.e., cost of added work, incurred cost of deleted work already performed, estimated cost 
of deleted work not yet performed, and net cost of the modification) to include all costs associated with 
materials (identified by item and quantity), equipment (identified by item, quantity and whether 
contractor-owned or rented), categories of direct labor, bond and insurance premium adjustments, 
subcontracts, overhead and other indirect costs, profit/fee, and any other pricing information requested 
by the Contracting Officer, in sufficient detail to permit a detailed analysis of fair and reasonable price 
and comply with the requirements of the Equipment Ownership and Operating Expense clause of this 
contract. 

(4) Furnish a written justification for any requested time extensions; and 

(5) For any pricing adjustment expected to exceed $500,000 (considering both increases 
and decreases) -- 

(i) Submit cost and pricing data using the format specified in Table 15-2 of FAR 
15.408 unless the Contracting Officer agrees that an exception applies under the circumstances set forth 
in FAR  15.403-1; 
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(ii) Certify in substantially the format prescribed in FAR 15.406-2 that to the best 
of its knowledge and belief, the data are accurate, complete and current as of the date of agreement on 
the negotiated price of the modification; and 

(iii) Comply with the requirements of either the Subcontractor Cost or Pricing 
Data clause or the Subcontractor Cost or Pricing Data -- Modifications clause of this contract when the 
adjustment includes a subcontract modification involving a pricing adjustment expected to exceed 
$500,000. 

(b) Under the Changes clause of this contract, failure of the Contractor to timely assert its right 
for an adjustment or to submit a proposal for an adjustment by the date specified in the clause (or 
another date specified by the Contracting Officer) may result in a unilateral adjustment of the contract 
by the Contracting Officer pursuant to the Disputes clause of this contract. 

I.54. 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (FEB 2006) 

(a) Definitions.  As used in this clause-- 

“Commercial item” has the meaning contained in Federal Acquisition Regulation 2.101, 
Definitions.  

“Subcontract” includes a transfer of commercial items between divisions, subsidiaries, or 
affiliates of the Contractor or subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its 
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as components of 
items to be supplied under this contract. 

(c)(1) The following clauses shall be insert the following clauses in subcontracts for commercial 
items: 

(i) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 
637(d)(2) and (3)), in all subcontracts that offer further subcontracting opportunities.  If the subcontract 
(except subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for construction of any 
public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer 
subcontracting opportunities. 

(ii) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246). 

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the 
Vietnam Era, and Other Eligible Veterans (DEC 2001) (38 U.S.C. 4212(a)). 

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 
U.S.C. 793) 
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(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union 
Dues or Fees (DEC 2004) (E.O. 13201).  Flow down as required in accordance with paragraph (g) of 
FAR clause 52.222-39. 

(vi) 52.247-64, Preference for Privately Owned U.S.-Flagged Commercial 
Vessels (FEB 2006) (46 U.S.C. App. 1241 and 10 U.S.C. 2631) (flow down required in accordance with 
paragraph (d) of FAR clause 52.247-64). 

(2) While not required, the Contractor may flow down to subcontracts for commercial 
items a minimal number of additional clauses necessary to satisfy its contractual obligations. 

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in 
subcontracts awarded under this contract. 

**NOTE:  The Contracting Officer has determined that no subcontract placed under this contract 
which will require work to be accomplished on-site by laborers or mechanics (as defined by Davis-
Bacon Act) qualifies as a subcontract for commercial items or commercial components. 

I.55. 52.249-1 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-
PRICE) (SHORT FORM) (APR 1984) 

The Contracting Officer, by written notice, may terminate this contract, in whole or in part, when 
it is in the Government's interest.  If this contract is terminated, the rights, duties, and obligations of the 
parties, including compensation to the Contractor, shall be in accordance with Part 49 of the Federal 
Acquisition Regulation in effect on the date of this contract. 

I.56. 52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the 
diligence that will insure its completion within the time specified in this contract including any 
extension, or fails to complete the work within this time, the Government may, by written notice to the 
Contractor, terminate the right to proceed with the work (or the separable part of the work) that has been 
delayed. In this event, the Government may take over the work and complete it by contract or otherwise, 
and may take possession of and use any materials, appliances, and plant on the work site necessary for 
completing the work. The Contractor and its sureties shall be liable for any damage to the Government 
resulting from the Contractor's refusal or failure to complete the work within the specified time, whether 
or not the Contractor's right to proceed with the work is terminated. This liability includes any increased 
costs incurred by the Government in completing the work. 

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with 
damages under this clause, if--  

(1) The delay in completing the work arises from unforeseeable causes beyond the 
control and without the fault or negligence of the Contractor. Examples of such causes include (i) acts of 
God or of the public enemy, (ii) acts of the Government in either its sovereign or contractual capacity, 



Solicitation No. 06SQ107730 
WEID, Regulating Reservoir Shotcrete Liner 
Umatilla Basin Project, Oregon   

I-68 

(iii) acts of another Contractor in the performance of a contract with the Government, (iv) fires, (v) 
floods, (vi) epidemics, (vii) quarantine restrictions, (viii) strikes, (ix) freight embargoes, (x) unusually 
severe weather, or (xi) delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or 
suppliers; and 

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by 
the Contracting Officer), notifies the Contracting Officer in writing of the causes of delay. The 
Contracting Officer shall ascertain the facts and the extent of delay. If, in the judgment of the 
Contracting Officer, the findings of fact warrant such action, the time for completing the work shall be 
extended. The findings of the Contracting Officer shall be final and conclusive on the parties, but subject 
to appeal under the Disputes clause. 

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor 
was not in default, or that the delay was excusable, the rights and obligations of the parties will be the 
same as if the termination had been issued for the convenience of the Government. 

(d) The rights and remedies of the Government in this clause are in addition to any other rights 
and remedies provided by law or under this contract. 

I.57. 52.253-1 COMPUTER GENERATED FORMS (JAN 1991) 

(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal 
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form, provided 
there is no change to the name, content, or sequence of the data elements on the form, and provided the 
form carries the Standard or Optional Form number and edition date. 

(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency 
unique form prescribed by an agency supplement to the FAR may be submitted on a computer generated 
version of the form provided there is no change to the name, content, or sequence of the data elements 
on the form and provided the form carries the agency form number and edition date. 

(c)  If the Contractor submits a computer generated version of a form that is different than the 
required form, then the rights and obligations of the parties will be determined based on the content of 
the required form. 
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PART III DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
 
  
1.  DEPARTMENT OF LABOR WAGE DETERMINATION - GENERAL WAGE DECISION 
0R030002 DATED 07/14/2006 – (PAGES 1 THRU 18) 
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PART IV REPRESENTATIONS AND INSTRUCTIONS 

SECTION K REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF 
BIDDERS 

K.1. 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2006) 

(a) (1) The North American Industry Classification System (NAICS) code for this 
acquisition is 237990. 

 
            (2) The small business size standard is $31 Million  

(3) The small business size standard for a concern which submits an offer in its own 
name, other than on a construction or service contract, but which proposes to furnish a product which it 
did not itself manufacture, is 500 employees. 

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, 
paragraph (c) of this provision applies. 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently 
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph 
(c) instead of completing the corresponding individual representations and certifications in the 
solicitation.  The offeror shall indicate which option applies by checking one of the following boxes: 

[ ] (i) Paragraph (c) applies. 

[ ] (ii) Paragraph (c) does not apply and the offeror has completed the individual 
representations and certifications in the solicitation. 

(c) The offeror has completed the annual representations and certifications electronically via the 
Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After 
reviewing the ORCA database information, the offeror verifies by submission of the offer that the 
representations and certifications currently posted electronically have been entered or updated within the 
last 12 months, are current, accurate, complete, and applicable to this solicitation(including the business 
size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer 
and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified 
below [offeror to insert changes, identifying change by clause number, title, date]. These amended 
representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and 
complete as of the date of this offer.   

FAR Clause # Title Date Change 

___________ ___________ ___________ ____________ 
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Any changes provided by the offeror are applicable to this solicitation only, and do not result in an 
update to the representations and certifications posted on ORCA.  

K.2. 52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 

The offeror represents thatB 

(a) It 9 has, 9 has not participated in a previous contract or subcontract subject  to the Equal 
Opportunity clause of this solicitation; 

(b) It 9 has, 9 has not, filed all required compliance reports; and 

(c) Representations indicating submission of required compliance reports, signed by proposed 
subcontractors, will be obtained before subcontract awards. 
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SECTION L INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS 

L.1. 52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003) 

(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, 
the annotation “DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the 
offeror’s name and address exactly as stated in the offer. The DUNS number is a nine-digit number 
assigned by Dun and Bradstreet, Inc. The DUNS+4 is the DUNS number plus a 4-character suffix that 
may be assigned at the discretion of the offeror to establish additional CCR records for identifying 
alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11) for the same parent concern.  

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to 
obtain one.  

(1) An offeror may obtain a DUNS number—  

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-
705-5711 or via the Internet at http://www.dnb.com; or  

(ii) If located outside the United States, by contacting the local Dun and 
Bradstreet office.  

(2) The offeror should be prepared to provide the following information:  

(i) Company legal business name.  

(ii) Tradestyle, doing business, or other name by which your entity is commonly 
recognized.  

(iii) Company physical street address, city, state and ZIP Code.  

(iv) Company mailing address, city, state and ZIP Code (if separate from 
physical).  

(v) Company telephone number.  

(vi) Date the company was started.  

(vii) Number of employees at your location.  

(viii) Chief executive officer/key manager.  

(ix) Line of business (industry).  



Solicitation No. 06SQ107730 
WEID, Regulating Reservoir Shotcrete Liner 
Umatilla Basin Project, Oregon   

L-2 

(x) Company Headquarters name and address (reporting relationship within your 
entity).  

L.2. 52.211-1  AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF 
FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM 
DESCRIPTIONS, FPMR PART 101-29 (AUG 1998) 

(a) The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions, 
FPMR Part 101-29, and copies of specifications, standards, and commercial item descriptions cited in 
this solicitation may be obtained for a fee by submitting a request to--GSA Federal Supply Service, 
Specifications Section, Suite 8100, 470 East L'Enfant Plaza, SW, Washington, DC 20407, Telephone 
(202) 619-8925, Facsimile (202) 619-8978. 
(b) If the General Services Administration, Department of Agriculture, or Department of Veterans 
Affairs issued this solicitation, a single copy of specifications, standards, and commercial item 
descriptions cited in this solicitation may be obtained free of charge by submitting a request to the 
addressee in paragraph (a) of this provision. Additional copies will be issued for a fee 

L.3. WBR 1452.211-80 NOTICE OF INTENT TO ACQUIRE METRIC PRODUCTS AND 
SERVICES - BUREAU OF RECLAMATION (MAR 1993) 

(a) Metric Transition Plan.  The Department of the Interior on December 6, 1991, issued a 
Metric Transition Program (Part 758 Department Manual Chapter 1) to establish and describe the 
program's policies and responsibilities.  The Bureau of Reclamation (Reclamation), has developed a 
Metric Transition Plan to implement metrication in Reclamation.  This plan describes Reclamation's 
overall strategy for using the metric system, defines general requirements and procedures for carrying 
out the transition, and details the tasks with milestones for Reclamation offices to complete. 

(b)  The Omnibus Trade and Competitiveness Act of 1988 (Trade Act). 

(1) Section 5164 of Public Law 100-418, the Trade Act, amended the Metric Conversion 
Act of 1975 and designated the metric system of weights and measures for United States trade and 
commerce. 

(2) The Trade Act establishes September 30, 1992 as the implementation date (to the 
extent economically feasible) for Federal agencies to use the metric system of measurement in its 
procurements, grants, and other business-related activities. 

(3) The Trade Act permits exceptions to the use of the metric system to the extent that 
such use is impractical or is likely to cause significant inefficiencies or loss of markets to United States 
firms, such as when foreign competitors are producing competing products in non-metric units. 

(4) As a result of the Trade Act, the President issued Executive Order 12770 dated July 
25, 1991, to implement the congressional designation of the metric system as the preferred system of 
weights and measures for United States Trade and commerce. 
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(c) Bureau of Reclamation Implementation.  As a result of the Trade Act, Reclamation will, to 
the maximum extent practicable, use hard conversion and soft conversion metric systems in designing 
its construction projects, eventually phasing out use of the soft conversion metric system.  Exceptions to 
this policy will only be made when such use is impractical, produces inefficiencies or market losses, or 
is not economically feasible. 

(d) Expected Results.  Reclamation expects its support of the metric system to result in increased 
use of the metric system by U.S. contractors, thereby increasing their ability to compete in the 
international marketplace.  Increasing use of the metric system by U.S. contractors will eliminate 
possible restrictions on their bidding in the international marketplace and will eliminate any impact of 
economic blocks by metric countries restricting the acceptance of non-metric products. 

L.4. 52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE 
EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action 
Compliance Requirements for Construction clause of this solicitation. 

(b) The goals for minority and female participation, expressed in percentage terms for the 
Contractor's aggregate workforce in each trade on all construction work in the covered area, are as 
follows: 
  Goals for Minority   Goals for Female  
  Participation for    Participation for  
  Each Trade    Each Trade 
  3.6%     6.9% 

 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the 
Contractor performs construction work in a geographical area located outside of the covered area, the 
Contractor shall apply the goals established for the geographical area where the work is actually 
performed. Goals are published periodically in the Federal Register in notice form, and these notices 
may be obtained from any Office of Federal Contract Compliance Programs office. 

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 
41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific 
affirmative action obligations required by the clause entitled "Affirmative Action Compliance 
Requirements for Construction," and (3) its efforts to meet the goals. The hours of minority and female 
employment and training must be substantially uniform throughout the length of the contract, and in 
each trade. The Contractor shall make a good faith effort to employ minorities and women evenly on 
each of its projects. The transfer of minority or female employees or trainees from Contractor to 
Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. 
Compliance with the goals will be measured against the total work hours performed. 
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(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for 
Federal Contract Compliance, U.S. Department of Labor, within 10 working days following award of 
any construction subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation. The notification shall list the-- 

(1) Name, address, and telephone number of the subcontractor; 

(2) Employer=s identification number of the subcontractor; 

(3) Estimated dollar amount of the subcontract; 

(4) Estimated starting and completion dates of the subcontract; and 

(5) Geographical area in which the subcontract is to be performed. 

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" 
is LOCATED APPROZIMATELY ONE MILE EAST OF THE City of Umatilla, Umatilla County, 
Oregon. 

L.5. 52.225-10 NOTICE OF BUY AMERICAN ACT -- CONSTRUCTION MATERIALS  
(MAY 2002) 

(a) Definitions. AConstruction material,@ Adomestic construction material,@ and Aforeign 
construction material,@ as used in this provision, are defined in the clause of this solicitation entitled 
ABuy American Act - Construction Materials@ (Federal Acquisition Regulation (FAR) clause 52.225-9).   

(b) Requests for determinations of inapplicability. An offeror requesting a determination 
regarding the inapplicability of the Buy American Act should submit the request to the Contracting 
Officer in time to allow a determination before submission of offers. The offeror shall include the 
information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 
52.225-9 in the request. If an offeror has not requested a determination regarding the inapplicability of 
the Buy American Act before submitting its offer, or has not received a response to a previous request, 
the offeror shall include the information and supporting data in the offer. 

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the 
requirements of the Buy American Act, based on claimed unreasonable cost of domestic construction 
material, by adding to the offered price the appropriate percentage of the cost of such foreign 
construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 

(2) If evaluation results in a tie between an offeror that requested the substitution of 
foreign construction material based on unreasonable cost and an offeror that did not request an 
exception, the Contracting Officer will award to the offeror that did not request an exception based on 
unreasonable cost. 
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(d) Alternate offers. (1) When an offer includes foreign construction material not listed by the 
Government in this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may 
submit an alternate offer based on use of equivalent domestic construction material. 

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 
1442 for the alternate offer, and a separate price comparison table prepared in accordance with 
paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign 
construction material for which the Government has not yet determined an exception applies. 

(3) If the Government determines that a particular exception requested in accordance with 
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those 
offers based on use of the equivalent domestic construction material, and the offeror shall be required to 
furnish such domestic construction material. An offer based on use of the foreign construction material 
for which an exception was requested- 

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed 
bidding; or 

(ii) May be accepted if revised during negotiations. 

L.6. 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995) ALTERNATE I (FEB 1995) 

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and 
Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation. 
Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be 
performed.  

 
(b) An organized site visit has been scheduled for Tuesday, August 8, 2006 at 9:30 am  

(c) Participants will meet at Exit I-82 at Highway 730 in Umatilla, Oregon.  Drive west on 
Highway 730 for ¼ mile.  Turn left onto Umatilla River Road.  Drive 0.1 mile and turn left onto Jones 
Scott Road.  Cross RR tracks and immediately turn right toward Simplot Soil Builders Company on 
paved road.  The Phase I Pump Plant is 600 feet on right.  Enter fenced yard and drive past the forebay 
pond on gravel road. 

L.7. WBR 1452.236-85  INSTRUCTION FOR MOBILIZATION AND PREPARATORY 
WORK SCHEDULE LINE ITEM -- BUREAU OF RECLAMATION (MAY 2000) 

The Contracting Officer estimates that the Section B Mobilization and Preparatory Work schedule line 
item should not exceed 15 percent of the total bid price.  Your attention is directed to contract clause 
WBR 1452.232-81 Payment for Mobilization and Preparatory Work, which reflects how the 
Government will pay for this line item, including how payment will be made when the price bid for this 
schedule line item is higher than the percentage stated herein.  
 



 General Decision Number: OR030002 07/14/2006  OR2 
 
 Superseded General Decision Number: OR020002 
 
 State: Oregon 
 
 Construction Types: Heavy (Heavy, and Dredging) and Highway 
 
 Counties: Oregon Statewide. 
 
 DREDGING, HEAVY AND HIGHWAY CONSTRUCTION PROJECTS 
 
 Modification Number     Publication Date 
           0              06/13/2003 
           1              02/06/2004 
           2              02/13/2004 
           3              03/05/2004 
           4              03/26/2004 
           5              04/16/2004 
           6              05/14/2004 
           7              06/18/2004 
           8              07/02/2004 
           9              07/23/2004 
           10             08/06/2004 
           11             10/15/2004 
           12             01/14/2005 
           13             01/21/2005 
           14             02/11/2005 
           15             02/18/2005 
           16             04/22/2005 
           17             06/03/2005 
           18             06/17/2005 
           19             07/08/2005 
           20             09/09/2005 
           21             09/16/2005 
           22             10/14/2005 
           23             10/21/2005 
           24             01/20/2006 
           25             01/27/2006 
           26             02/10/2006 
           27             06/02/2006 
           28             06/16/2006 
           29             06/23/2006 
           30             06/30/2006 
           31             07/14/2006 
 
 BOIL0500-001 01/01/2006 
 
                                   Rates          Fringes 
 
   Boilermaker....................$ 27.80            18.52 
 ---------------------------------------------------------------- 
 BROR0001-006 06/01/2006 
 
 BAKER, BENTON (NORTH), CLACKAMAS, CLATSOP, COLUMBIA, GILLIAM, 
 HARNEY, HOOD RIVER, LINCOLN (NORTH), LINN (NORTH), MALHEUR 
 (NORTH), MARION, MORROW, MULTNOMAH, POLK, SHERMAN, TILLAMOOK, 
 UMATILLA, UNION, WALLOWA, WASCO (NORTH), WASHINGTON AND YAMHILL 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 29.52            12.15 



 ---------------------------------------------------------------- 
 BROR0001-007 06/01/2006 
 
 BENTON (SOUTH), CROOK, DESCHUTES, GRANT, JACKSON, JEFFERSON, 
 KLAMATH, LAKE, LANE, LINCOLN (SOUTH), LINN (SOUTH), MALHEUR 
 (SOUTH), WASCO (SOUTH) AND WHEELER COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 28.30            11.80 
 ---------------------------------------------------------------- 
 CARP9001-001 06/01/2006 
 
 ZONE 1: 
 
                                   Rates          Fringes 
 
   Carpenters: 
      CARPENTERS..................$ 29.49            11.28 
      DIVER STANDBY...............$ 34.88            11.28 
      DIVERS TENDERS..............$ 32.18            11.28 
      DIVERS......................$ 69.76            11.28 
      MANIFOLD AND/OR 
      DECOMPRESSION CHAMBER 
      OPERATORS...................$ 32.18            11.28 
      MILLWRIGHTS.................$ 29.99            11.28 
      PILEDRIVERS.................$ 29.99            11.28 
 
 DEPTH PAY: 
 50 to 100 feet   $1.00 per foot over 50 feet 
 100 to 150 feet   1.50 per foot over 100 feet 
 150 to 200 feet   2.00 per foot over 150 feet 
 
 Zone Differential (Add to Zone 1 rates): 
 Zone 2 - $0.85 
 Zone 3 -  1.25 
 Zone 4 -  1.70 
 Zone 5 -  2.00 
 Zone 6 -  3.00 
 
   ZONE 1 - All jobs or projects located within 30 miles of the 
   respective City Hall 
 
   ZONE 2 - More than 30 miles and less than 40 miles from the 
   respective City Hall 
 
   ZONE 3 - More than 40 miles and less than 50 miles from the 
   respective City Hall 
 
   ZONE 4 - More than 50 miles and less than 60 miles from the 
   respective City Hall 
 
   ZONE 5 - More than 60 miles and less than 70 miles from the 
   respective City Hall 
 
 ZONE 6 - More than 70 miles from the respective City Hall. 
 
   BASEPOINTS CITIES FOR CARPENTERS (EXCLUDING MILLWRIGHTS, 
   PILEDRIVERS AND DIVERS) 
 
 ALBANY               ASTORIA              BAKER 
 BEND                 BROOKINGS            BURNS 
 COOS BAY             CORVALLIS            EUGENE 



 GOLDENDALE           GRANTS PASS          HERMISTON 
 HOOD RIVER           KLAMATH FALLS        LAGRANDE 
 LAKEVIEW             LONGVIEW             MADRAS 
 MEDFORD              McMINNVILLE          NEWPORT 
 OREGON CITY          ONTARIO              PENDLETON 
 PORTLAND             PORT ORFORD          REEDSPORT 
 ROSEBURG             SALEM                ST. HELENS 
 THE DALLES           TILLAMOOK            VANCOUVER 
 
 BASEPOINTS FOR MILLWRIGHTS 
 
 EUGENE               NORTH BEND           LONGVIEW 
 PORTLAND             MEDFORD              THE DALLES 
 VANCOUVER 
 
 BASEPOINTS FOR PILEDRIVERS AND DIVERS 
 
 ASTORIA              BEND                 COOS BAY 
 EUGENE               KLAMATH FALLS        LONGVIEW 
 MEDFORD              NEWPORT              PORTLAND 
 ROSEBURG             SALEM                THE DALLES 
 ---------------------------------------------------------------- 
 * ELEC0048-006 01/01/2006 
 
                                   Rates          Fringes 
 
   Cable splicer..................$ 31.85        3%+$13.80 
   Electrician....................$ 31.60        3%+$13.80 
 ---------------------------------------------------------------- 
 * ELEC0112-001 06/01/2006 
 
                                   Rates          Fringes 
 
   Cable splicer..................$ 31.82         3%+12.68 
   Electrician....................$ 30.30         3%+12.68 
 ---------------------------------------------------------------- 
 ELEC0125-001 02/01/2006 
 
                                   Rates          Fringes 
 
   Line Construction: 
      CABLE SPLICER...............$ 40.47     3.875%+10.35 
      GROUNDMAN...................$ 25.29      3.875%+8.60 
      LINE EQUIPMENT MAN..........$ 31.07      3.875%+8.60 
      LINEMAN, POLE SPRAYER, 
      HEAVY LINE EQUIPMENT MAN....$ 36.13     3.875%+10.35 
      POWDERMAN, JACKHAMMERMAN....$ 27.10      3.875%+8.60 
      TREE TRIMMER................$ 22.10      3.875%+8.15 
 ---------------------------------------------------------------- 
 ELEC0280-003 01/01/2006 
 
 BENTON, CROOK, DESCHUTES, JEFFERSON, LANE (EAST OF A LINE 
 RUNNING NORTH AND SOUTH FROM THE NORTHEAST CORNER OF COOS 
 COUNTY TO THE SOUTHEAST CORNER OF LINCOLN COUNTY), LINN, 
 MARION, POLK AND YAMHILL (SOUTHERN HALF) COUNTIES 
 
                                   Rates          Fringes 
 
   Cable splicer..................$ 34.43         3%+12.30 
   Electrician....................$ 31.30         3%+12.30 
 ---------------------------------------------------------------- 
 ELEC0291-006 01/01/2006 
 



 MALHEUR COUNTY 
 
                                   Rates          Fringes 
 
   Cable splicer..................$ 27.79          5%+7.90 
   Electrician....................$ 25.26          5%+7.90 
 ---------------------------------------------------------------- 
 ELEC0659-004 01/01/2006 
 
 DOUGLAS (EAST OF A LINE RUNNING NORTH AND SOUTH FROM THE NE 
 CORNER OF COOS COUNTY TO THE SE CORNER OF LINCOLN COUNTY), 
 HARNEY, JACKSON, JOSEPHINE, KLAMATH AND LAKE COUNTIES 
 
                                   Rates          Fringes 
 
   Cable splicer..................$ 27.95        3%+$11.00 
   Electrician....................$ 27.95        3%+$11.00 
 
   ZONE PAY: BASE POINTS ARE FROM THE DOWNTOWN POST OFFICE IN 
   GRANTS PASS, KLAMATH FALLS, ROSEBURG AND MEDFORD. 
 
 ZONE 1:          0-20 MILES                $0.00 PER HOUR 
 ZONE 2:          21-30 MILES              $1.00 PER HOUR 
 ZONE 3:          31-40 MILES              $2.80 PER HOUR 
 ZONE 4:          41-50 MILES              $4.50 PER HOUR 
 ZONE 5:          51-60 MILES              $6.30 PER HOUR 
 ZONE 6:          BEYOND 60 MILES     $9.00 PER HOUR 
 
   *THESE ARE NOT MILES DRIVEN. zONES ARE BASED ON DELORNE 
   STREET ATLAS USA 5.0. 
 ---------------------------------------------------------------- 
 ELEC0932-004 01/01/2006 
 
 COOS, CURRY, LINCOLN, DOUGLAS AND LANE COUNTIES (AREA LYING 
 WEST OF A LINE NORTH AND SOUTH FROM THE N.E. CORNER OF COOS 
 COUNTY TO THE S.E. CORNER OF LINCOLN COUNTY) 
 
                                   Rates          Fringes 
 
   Electrician....................$ 28.65         3%+11.35 
 ---------------------------------------------------------------- 
 ENGI0701-004 01/01/2006 
 
                                   Rates          Fringes 
 
   Dredging: 
      ZONE A 
       ASSISTANT ENGINEER.........$ 32.94            10.15 
       ASSISTANT MATE.............$ 29.04            10.15 
       LEVERMAN, DIPPER, 
       FLOATING CLAMSHELL.........$ 35.26            10.15 
       LEVERMAN, HYDRAULIC........$ 35.26            10.15 
       TENDERMAN..................$ 31.88            10.15 
      ZONE B 
       ASSISTANT ENGINEER.........$ 34.94            10.15 
       ASSISTANT MATE.............$ 31.04            10.15 
       LEVERMAN, DIPPER FLOATING 
       CLAMSHELL..................$ 37.26            10.15 
       LEVERMAN, HYDRAULIC........$ 37.26            10.15 
       TENDERMAN..................$ 33.88            10.15 
      ZONE C 
       ASSISTANT ENGINEER.........$ 35.94            10.15 
       ASSISTANT MATE.............$ 32.04            10.15 



       LEVERMAN, DIPPER FLOATING 
       CLAMSHELL..................$ 38.26            10.15 
       LEVERMAN, HYDRAULIC........$ 38.26            10.15 
       TENDERMAN..................$ 34.88            10.15 
 
 ZONE DESCRIPTION FOR DREDGING 
 
   ZONE A - All jobs or projects located within 30 road miles of 
   Portland City Hall. 
 ZONE B - Over 30-50 road miles from Portland City Hall. 
 ZONE C - Over 50 road miles from Portland City Hall. 
 
   *All jobs or projects shall be computed from the city hall by 
   the shortest route to the geographical center of the 
   project. 
 ---------------------------------------------------------------- 
 ENGI0701-005 01/01/2006 
 
 ZONE 1: 
 
 POWER EQUIPMENT OPERATORS (See Footnote C) 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
      GROUP 1.....................$ 31.46            10.35 
      GROUP 1A....................$ 33.03            10.35 
      GROUP 1B....................$ 34.61            10.35 
      GROUP 2.....................$ 30.07            10.35 
      GROUP 3.....................$ 29.21            10.35 
      GROUP 4.....................$ 28.59            10.35 
      GROUP 5.....................$ 27.90            10.35 
      GROUP 6.....................$ 25.30            10.35 
 
 Zone Differential (add to Zone 1 rates): 
 Zone 2 - $1.50 
 Zone 3 -  3.00 
 
   For the following metropolitan counties: MULTNOMAH; 
   CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA; 
   CLARK; AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS 
   INDICATED: 
 
   All jobs or projects located in Multnomah, Clackamas and 
   Marion Counties, West of the western boundary of Mt. Hood 
   National Forest and West of Mile Post 30 on Interstate 84 
   and West of Mile Post 30 on State Highway 26 and West of 
   Mile Post 30 on Highway 22 and all jobs or projects located 
   in Yamhill County, Washington County and Columbia County 
   and all jobs or porjects located in Clark & Cowlitz County, 
   Washington except that portion of Cowlitz County in the Mt. 
   St. Helens "Blast Zone" shall receive Zone I pay for all 
   classifications. 
 
   All jobs or projects located in the area outside the 
   identified boundary above, but less than 50 miles from the 
   Portland City Hall shall receive Zone II pay for all 
   classifications. 
 
   All jobs or projects located more than 50 miles from the 
   Portland City Hall, but outside the identified border 
   above, shall receive Zone III pay for all classifications. 
 



   For the following cities: ALBANY; BEND; COOS BAY; EUGENE; 
   GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG 
 
   All jobs or projects located within 30 miles of the 
   respective city hall of the above mentioned cities shall 
   receive Zone I pay for all classifications. 
 
   All jobs or projects located more than 30 miles and less than 
   50 miles from the respective city hall of the above 
   mentioned cities shall receive Zone II pay for all 
   classifications. 
 
   All jobs or projects located more than 50 miles from the 
   respective city hall of the above mentioned cities shall 
   receive Zone III pay for all classifications. 
 
 POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
   GROUP 1: CONCRETE: Batch Plant and/or Wet Mix Operator, three 
   units or more; CRANE: Helicopter Operator, when used in 
   erecting work; Whirley Operator, 90 ton and over; LATTICE 
   BOOM CRANE: Operator 200 tons through 299 tons, and/or over 
   200 feet boom; HYDRAULIC CRANE: Hydraulic Crane Operator 90 
   tons through 199 tons with luffing or tower attachments; 
   FLOATING EQUIPMENT: Floating Crane, 150 ton but less than 
   250 ton 
 
   GROUP 1A: HYDRAULIC CRANE: Hydraulic Operator, 200 tons and 
   over (with luffing or tower attachment); LATTICE BOOM 
   CRANE: Operator, 200 tons through 299 tons, with over 200 
   feet boom; FLOATING EQUIPMENT: Floating Crane 250 ton and 
   over 
 
   GROUP 1B: LATTICE BOOM CRANE: Operator, 300 tons through 399 
   tons with over 200 feet boom; Operator 400 tons and over; 
   FLOATING EQUIPMENT: Floating Crane 350 ton and over 
 
   GROUP 2: ASPHALT: Asphalt Plant Operator (any type); Roto 
   Mill, pavement profiler, operator, 6 foot lateral cut and 
   over; BLADE: Auto Grader or "Trimmer" (Grade Checker 
   required); Blade Operator, Robotic; BULLDOZERS: Bulldozer 
   operator over 120,000 lbs and above; Bulldozer operator, 
   twin engine; Bulldozer Operator,tandem, quadnine, D10, D11, 
   and similar type; Bulldozere Robotic Equipment (any type; 
   CONCRETE: Batch Plant and/or Wet Mix Operator, one and two 
   drum; Automatic Concrete Slip Form Paver Operator; Concrete 
   Canal Line Operator; Concrete Profiler, Diamond Head; 
   CRANE: Cableway Operator, 25 tons and over; HYDRAULIC 
   CRANE: Hydraulic crane operator 90 tons through 199 tons 
   (with luffing or tower attachment); TOWER/WHIRLEY OPERATOR: 
   Tower Crane Operator; Whirley Operator, under 90 tons; 
   LATTICE BOOM CRANE: 90 through 199 tons and/or 150 to 200 
   feet boom; CRUSHER:  Crusher Plant Operator; FLOATING 
   EQUIPMENT:  Floating Clamshell, etc.operator, 3 cu. yds. 
   and over; Floating Crane (derrick barge) Operator, 30 tons 
   but less than 150 tons; LOADERS: Loader operator,  120,000 
   lbs. and above; REMOTE CONTROL: Remote controlled 
   earth-moving equipment; RUBBER-TIRED SCRAPERS: Rubber- 
   tired scraper operator, with tandem scrapers, multi-engine; 
   SHOVEL, DRAGLINE, CLAMSHELL, SKOOPER OPERATOR: Shovel, 
   Dragline, Clamshell, operator 5 cu. yds and over; TRENCHING 
   MACHINE: Wheel Excavator, under 750 cu. yds. per hour 
   (Grade Oiler required); Canal Trimmer (Grade Oiler 



   required); Wheel Excavator, over 750 cu. yds. per hour; 
   Band Wagon (in conjunction with wheel excavator); 
   UNDERWATER EQUIPMENT: Underwater Equipment Operator, remote 
   or otherwise; HYDRAULIC HOES-EXCAVATOR: Excavator over 
   130,000 lbs. 
 
   GROUP 3: BULLDOZERS: Bulldozer operator, over 70,000 lbs. up 
   to and including 120,000 lbs.; HYDRAULIC CRANE: Hydraulic 
   crane operator, 50 tons through 89 tons (with luffing or 
   tower attachment); LATTICE BOOM CRANES: Lattice Boom 
   Crane-50 through 89 tons (and less than 150 feet boom); 
   FORKLIFT: Rock Hound Operator; HYDRAULIC HOES-EXCAVATOR: 
   excavator over 80,000 lbs. through 130,000 lbs.; LOADERS: 
   Loader operator 60,000 and less than 120,000; RUBBER-TIRED 
   SCRAPERS: Scraper Operator, with tandem scrapers; 
   Self-loading, paddle wheel, auger type, finish and/or 2 or 
   more units; SHOVEL, DRAGLINE, CLAMSHELL,SKOOPER OPERATOR: 
   Shovel, Dragline, Clamshell operators 3 cu. yds. but less 
   than 5 cu yds. 
 
   GROUP 4:  ASPHALT: Screed Operator; Asphalt Paver operator 
   (screeman required); BLADE: Blade operator; Blade operator, 
   finish; Blade operator, externally controlled by 
   electronic, mechanical hydraulic means; Blade operator, 
   multi-engine; BULLDOZERS:  Bulldozer Operator over 20,000 
   lbs and more than 100 horse up to 70,000 lbs; Drill Cat 
   Operator; Side-boom Operator; Cable-Plow Operator (any 
   type); CLEARING: Log Skidders; Chippers; Incinerator; Stump 
   Splitter (loader mounted or similar type); Stump Grinder 
   (loader mounted or similar type; Tub Grinder; Land Clearing 
   Machine (Track mounted forestry mowing & grinding machine); 
   Hydro Axe (loader mounted or similar type); COMPACTORS 
   SELF-PROPELLED: Compactor Operator, with blade; Compactor 
   Operator, multi-engine; Compactor Operator, robotic; 
   CONCRETE: Mixer Mobile Operator; Screed Operator; Concrete 
   Cooling Machine Operator; Concrete Paving Road Mixer; 
   Concrete Breaker; Reinforced Tank Banding Machine (K-17 or 
   similar types); Laser Screed; CRANE: Chicago boom and 
   similar types; Lift Slab Machine Operator; Boom type 
   lifting device, 5 ton capacity or less; Hoist Operator, two 
   (2) drum; Hoist Operator, three (3) or more drums; Derrick 
   Operator, under 100 ton; Hoist Operator, stiff leg, guy 
   derrick or similar type, 50 ton and over; Cableway Operator 
   up to twenty (25) ton; Bridge Crane Operator, Locomotive, 
   Gantry, Overhead; Cherry Picker or similar type crane hoist 
   five (5) ton capacity or less;  Hydraulic Crane Operator, 
   under 50 tons; LATTICE BOOM CRANE OPERATOR: Lattice Boom 
   Crane Operator, under 50 tons; CRUSHER: Generator Operator; 
   Diesel- Electric Engineer; Grizzley Operator; DRILLING: 
   Drill Doctor; Boring Machine Operator; Driller-Percussion, 
   Diamond, Core, Cable, Rotary and similar type; Cat Drill 
   (John Henry); Directional Drill Operator over 20,000 lbs 
   pullback; FLOATING EQUIPMENT: Diesel-electric Engineer; 
   Jack Operator, elevating barges, Barge Operator, 
   self-unloading; Piledriver Operator (not crane type) 
   (Deckhand required); Floating Clamshelll, etc. Operator, 
   under 3 cu. yds. (Fireman or Diesel-Electric Engineer 
   required); Floating Crane (derrick barge) Operator, less 
   than 30 tons; GENERATORS: Generator Operator; 
   Diesel-electric Engineer; GUARDRAIL EQUIPMENT: Guardrail 
   Punch Operator (all types); Guardrail Auger Operator (all 
   types); Combination Guardrail machines, i.e., punch auger, 
   etc.; HEATING PLANT: Surface Heater and Planer Operator; 



   HYDRAULIC HOES EXCAVATOR:  Robotic Hydraulic backhoe 
   operator, track and wheel type up to and including 20,0000 
   lbs. with any or all attachments; Excavator Operator over 
   20,000 lbs through 80,000 lbs.; LOADERS: Belt Loaders, 
   Kolman and Ko Cal types; Loaders Operator, front end and 
   overhead, 25,000 lbs and less than 60,000 lbs; Elevating 
   Grader Operator by Tractor operator, Sierra, Euclid or 
   similar types; PILEDRIVERS: Hammer Operator; Piledriver 
   Operator (not crane type); PIPELINE, SEWER WATER: Pipe 
   Cleaning Machine Operator; Pipe Doping Machine Operator; 
   Pipe Bending Machine Operator; Pipe Wrapping Machine 
   Operator; Boring Machine Operator; Back Filling Machine 
   Operator; REMOTE CONTROL: Concrete Cleaning Decontamination 
   Machine Operator; Ultra High Pressure Water Jet Cutting 
   Tool System Operator/Mechanic;  Vacuum Blasting Machine 
   Operator/mechanic; REPAIRMEN, HEAVY DUTY: Diesel Electric 
   Engineer (Plant or Floating; Bolt Threading Machine 
   operator; Drill Doctor (Bit Grinder); H.D. Mechanic; 
   Machine Tool Operator; RUBBER-TIRED SCRAPERS: Rubber-tired 
   Scraper Operator,single engine, single scraper; 
   Self-loading, paddle wheel, auger type under 15 cu. yds.; 
   Rubber-tired Scraper Operator, twin engine; Rubber-tired 
   Scraper Operator, with push-pull attachments; Self Loading, 
   paddle wheel, auger type 15 cu. yds. and over, single 
   engine; Water pulls, water wagons; SHOVEL, DRAGLINE, 
   CLAMSHELL, SKOOPER OPERATOR: Diesel Electric Engineer; 
   Stationay Drag Scraper Operator; Shovel, Dragline, 
   Clamshell, Operator under 3 cy yds.; Grade-all Operator; 
   SURFACE (BASE) MATERIAL: Blade mounted spreaders, Ulrich 
   and similar types; TRACTOR-RUBBERED TIRED: Tractor 
   operator, rubber-tired, over 50 hp flywheel; Tractor 
   operator, with boom attachment; Rubber-tired dozers and 
   pushers (Michigan, Cat, Hough type); Skip Loader, Drag Box; 
   TRENCHING MACHINE: Trenching Machine operator, digging 
   capacity over 3 ft depth; Back filling machine operator; 
   TUNNEL: Mucking machine operator 
 
   GROUP 5:  ASPHALT: Extrusion Machine Operator; Roller 
   Operator (any asphalt mix); Asphalt Burner and 
   Reconditioner Operator (any type); Roto-Mill, pavement 
   profiler, ground man; BULLDOZERS: Bulldozer operator, 
   20,000 lbs. or less or 100 horse or less; COMPRESSORS: 
   Compressor Operator (any power), over 1,250 cu. ft. total 
   capacity; COMPACTORS: Compactor Operator, including 
   vibratory; Wagner Pactor Operator or similar type (without 
   blade); CONCRETE: Combination mixer and Compressor 
   Operator, gunite work; Concrete Batch Plant Quality Control 
   Operator; Beltcrete Operator; Pumpcrete Operator (any 
   type); Pavement Grinder and/or Grooving Machine Operator 
   (riding type); Cement Pump Operator, Fuller-Kenyon and 
   similar; Concrete Pump Operator; Grouting Machine Operator; 
   Concrete mixer operator, single drum, under (5) bag 
   capacity; Cast in place pipe laying machine; maginnis 
   Internal Full slab vibrator operator; Concrete finishing 
   mahine operator, Clary, Johnson, Bidwell, Burgess Bridge 
   deck or similar type; Curb Machine Operator, mechanical 
   Berm, Curb and/or Curb and Gutter; Concrete Joint Machine 
   Operator; Concrete Planer Operator; Tower Mobile Operator; 
   Power Jumbo Operator setting slip forms in tunnels; Slip 
   Form Pumps, power driven hydraulic lifting device for 
   concrete forms; Concrete Paving Machine Operator; Concrete 
   Finishing Machine Operator; Concrete Spreader Operator; 
   CRANE: Helicopter Hoist Operator; Hoist Operator, single 



   drum; Elevator Operator; A-frame Truck Operator, Double 
   drum; Boom Truck Operator; HYDRAULIC CRANE OPERATOR: 
   Hydraulic Boom Truck, Pittman; DRILLING: Churm Drill and 
   Earth Boring Machine Operator; Directional Drill Operator 
   over 20,000 lbs pullback; FLOATING EQUIPMENT: Fireman; 
   FORKLIFT: Lull Hi-Lift Operator or similar type; Fork Lift, 
   over 5 ton and/or robotic; HYDRAULIC HOES EXCAVATORS: 
   Hydraulic Backhoe Operator, wheel type (Ford, John Deere, 
   Case type); Hydraulic Backhoe Operator track type up to and 
   including 20,000 lbs.; LOADERS: Loaders, rubber-tired type, 
   less than 25,000 lbs; Elevating Grader Operator, Tractor 
   Towed requiring Operator or Grader;  Elevating loader 
   oeprator, Athey and similar types; OILERS: Service Oiler 
   (Greaser); PIPELINE-SEWER WATER: Hydra hammer or simialr 
   types; Pavement Breaker Operator; PUMPS: Pump Operator, 
   more than 5 (any size); Pot Rammer Operator; RAILROAD 
   EQUIPMENT: Locomotive Operator, under 40 tons; Ballast 
   Regulator Operator; Ballast Tamper Multi-Purpose Operator; 
   Track Liner Operator; Tie Spacer Operator; Shuttle Car 
   Operator; Locomotive Operator, 40 tons and over; MATERIAL 
   HAULRS: Cat wagon DJB's Volvo similar types; Conveyored 
   material hauler; SURFACING (BASE) MATERIAL: Rock Spreaders, 
   self-propelled; Pulva-mixer or similar types; Chiip 
   Spreading machine operator; Lime spreading operator, 
   construction job siter; SWEEPERS: Sweeper operator (Wayne 
   type) self-propelled construction job site; TRACTOR-RUBBER 
   TIRED: Tractor operator, 
   rubber-tired, 50 hp flywheel and under; Trenching machine 
   operator, maximum digging capacity 3 ft depth; TUNNEL: 
   Dinkey 
 
   GROUP 6:  ASPHALT: Plant Oiler; Plant Fireman; Pugmill 
   Operator (any type); Truck mounted asphalt spreader, with 
   screed; COMPRESSORS: Compressor Operator (any power), under 
   1,250 cu. ft. total capacity; CONCRETE: Plant Oiler, 
   Assistant Conveyor Operator; Conveyor Operator; Mixer Box 
   Operator (C.T.B., dry batch, etc.); Cement Hog Operator; 
   Concrete Saw Operator; Concrete Curing Machine Operator 
   (riding type); Wire Mat or Brooming Machine Operator; 
   CRANE: Oiler; Fireman, all equipment; Truck Crane Oiler 
   Driver; A-frame Truck Operator, single drum; Tugger or 
   Coffin Type Hoist Operator; CRUSHER: Crusher Oiler; Crusher 
   Feederman; CRUSHER: Crusher oiler; Crusher feederman; 
   DRILLING: Drill Tender; Auger Oiler; FLOATING EQUIPMENT: 
   Deckhand; Boatman; FORKLIFT: Self-propelled Scaffolding 
   Operator, construction job site (excluding working 
   platform); Fork Lift or Lumber Stacker Operator, 
   construction job site; Ross Carrier Operator, construction 
   job site; GUARDRAIL EQUIPMENT: Oiler; Auger Oiler; Oiler, 
   combination guardrail machines; Guardrail Punch Oiler; 
   HEATING PLANT: Temporary Heating 
   Plant Operator; LOADERS: Bobcat, skid steer (less than  1 cu 
   yd.); Bucket Elevator Loader Operator, BarberGreene and 
   similar types; OILERS: Oiler; Guardrail Punch Oiler; Truck 
   Crane Oiler- Driver; Auger Oiler; Grade Oiler, required to 
   check grade; Grade Checker; PIPELINE-SEWER WATER: Tar Pot 
   Fireman; Tar Pot Fireman (power agitated); PUMPS: Pump 
   Operator (any power); Hydrostatic Pump Operator; RAILROAD 
   EQUIPMENT: Brakeman; Oiler; Switchman; Motorman; Ballast 
   Jack Tamper Operator; SHOVEL, DRAGLINE, CLAMSHELL, SKOOPER, 
   ETC. OPERATOR: Oiler, Grade Oiler (required to check 
   grade); Grade Checker; Fireman; SWEEPER: Broom operator, 
   self propelled, 



   construction job site; SURFACING (BASE) MATERIAL: Roller 
   Operator, grading of base rock (not asphalt); Tamping 
   Machine operartor, mechanical, self-propelled; Hydrographic 
   Seeder Machine Operator; TRENCHING MACHINE: Oiler; Grade 
   Oiler; TUNNEL: Conveyor operator; 
 Air filtration equipment operator 
 
 FOOTNOTE C: 
   HANDLING OF HAZARDOUS WAST MATERIALS - Personnel in all craft 
   classifications subject to working inside a federally 
   designated Hazardous Waste perimeter shall be eligible for 
   compensation in accordance with the following group 
   schedule relative to the level of Hazardous Waste as 
   outline in the specific Hazardous Waste Project Site Safety 
   Plan: 
 
   H-1 Base Wage Rate when on a hazardous waste site when not 
   outfitted with protective clothing. 
   H-2 Class "C" Suit - Basic hourly wage rate plus $1.00 per 
   hour, fringes plus $0.15. 
   H-3 Class "B" Suit - Basic hourly wage rate plus $1.50 per 
   hour, fringes plus $0.15. 
   H-4 Class "A" Suit -Basic hourly wage rate plus $2.00 per 
   hour, fringes plus $0.15. 
 ---------------------------------------------------------------- 
 * IRON0029-004 07/01/2006 
 
                                   Rates          Fringes 
 
   Ironworker.....................$ 29.64            14.76 
 ---------------------------------------------------------------- 
 LABO0001-006 06/01/2006 
 
                                   Rates          Fringes 
 
   Mason Tender/Hod Carrier 
      Tenders to Bricklayers, 
      Tile Setters, Marble 
      Setters and Terrazzo 
      Workers, Topping for 
      Cement Finishers and 
      Mortar Mixers...............$ 24.44            10.55 
 ---------------------------------------------------------------- 
 LABO0003-003 06/01/2006 
 
 ZONE 1: 
 
 LABORERS (SEE FOOTNOTE C) 
 
                                   Rates          Fringes 
 
   Laborers: 
      GROUP 1.....................$ 22.57            10.55 
      GROUP 2.....................$ 23.15            10.55 
      GROUP 3.....................$ 23.58            10.55 
      GROUP 4.....................$ 23.95            10.55 
      GROUP 5.....................$ 19.66            10.55 
 
 Zone Differential (Add to Zone 1 rates): 
 Zone 2 - $0.65 
 Zone 3 -  1.15 
 Zone 4 -  1.70 
 Zone 5 -  2.75 



 
   ZONE 1 - All jobs or projects located within 30 miles of the 
   respective City Hall 
 
   ZONE 2 - More than 30 miles and less than 40 miles from the 
   respective City Hall 
 
   ZONE 3 - More than 40 miles and less than 50 miles from the 
   respective City Hall 
 
   ZONE 4 - More than 50 miles and less than 80 miles from the 
   respective City Hall 
 
 ZONE 5 - More than 80 miles from the respective City Hall. 
 
 BASEPOINTS: 
 ALBANY                ASTORIA             BAKER CITY 
 BEND                  BURNS               COOS BAY 
 EUGENE                GRANTS PASS         HERMISTON 
 KLAMATH FALLS         MEDFORD             PENDLETON 
 PORTLAND              ROSEBURG            SALEM 
 THE DALLES 
 
 LABORER CLASSIFICATIONS 
 
   GROUP 1:  Asphalt Spreaders; Asphalt Plant Laborers; Batch 
   Weighman; Broomers; Brush Burners and Cutters; Car and 
   Truck Loaders; Carpenter Tender; Change-House Man or Dry 
   Shack Man; Choke Setter; Cleanup Laborers; Curing, 
   Concrete; Demolition, Wrecking, and Moving Laborers; 
   Dumpers, road oiling crew; Dumpmen (for grading crew); 
   Elevator Feeders; Fine Graders; Fence Builders; Form 
   Strippers (not swinging stages); Guard Rail, Median Rail, 
   Guide Post; Reference Post, Right-of-way Marker; Hazardous 
   Waste Laborers; Landscaping or Planting Laborer; Leverman 
   or Aggregate Spreader (Flaherty and similar types); Loading 
   Spotters; Material Yard Man (including electrical); 
   Pittsburgh Chipper Operator or similar types; Railroad 
   Track Laborers; Ribbon Setters (including steel forms); Rip 
   Rap Man (hand placed); Road Pump Tender; Sewer Labor; 
   Signalman; Skipman; Slopers; Spraymen; Stake Chaser; 
   Stockpiler; Tie Back Shoring; Timber Faller and Bucker 
   (hand labor); Toolroom Man (at jobsite); Weight-Man-Crusher 
   (aggregate when used); General Laborer 
 
   GROUP 2:  Applicator (including Pot Tender for same), 
   applying protective material by hand or nozzle on utility 
   lines or storage tanks on project; Brush Cutters (power 
   saw); Burners; Choker Splicer; Clary Power Spreader and 
   similar types; Clean-up Nozzleman-Green-Cutter (concrete, 
   rock, etc.); Concrete Laborer; Concrete Power Buggyman; 
   Crusher Feeder; Demolition and Wrecking Charred Materials; 
   Dropping and Wrapping Pipe; Gunite Nozzleman Tender; Gunite 
   or Sand Blasting Pot Tender; Handlers or Mixers of all 
   materials of an irritating nature (including cement and 
   lime); Post Hole Diggers, Air, Gas or Electric; Sand 
   Blasting (wet); Tampers; Tool Operators (includes but not 
   limited to: Dry Pack Machine, Jackhammer, Chipping Guns, 
   Paving Breakers) 
 
   GROUP 3:  Asbestos removal (structural removal only); Bit 
   Grinder; Concrete Saw Operator; Drill Doctor; Drill 
   Operators (Air Tracks, Cat Drills, Wagon Drills, 



   Rubber-mounted Drills, and other similar types, including 
   at crusher plants); Manhole Builder; Nippers and Timbermen; 
   Power Saw Operators (bucking and falling); Sand Blasting 
   (dry); Sewer Timberman; Track Liners, Anchor Machines, 
   Ballast Regulators, Multiple Tampers, Power Jacks; Tugger 
   Operator; Vibrator-all types; Vibrating Screed; Water 
   Blaster 
 
   GROUP 4:  Asphalt Rakers; Concrete Nozzleman; Grade Checker; 
   Gunite Nozzleman; High Scalers, Strippers and Drillers 
   (covers work in swinging stages, chairs or belts, under 
   extreme conditions unusual to normal drilling, blasting, 
   barring-down, or sloping and stripping); Pipe Layers-All 
   types; Powdermen; Pumpcrete Nozzlemen; Loop Installation; 
   Tunnel-miner; Tunner- powderman; Motorman-Dinky Locomotive; 
   Shield Operator; Tunnel Bullgang (above ground); Tunnel 
   Chuck Tenders; Tunnel-Muckers, Brakemen, Concrete Crew, 
   Bull Gang (underground) 
 
 GROUP 5:  Traffic Flaggers 
 
 FOOTNOTE C: 
 
   HANDLING OF HAZARDOUS WAST MATERIALS - Personnel in all craft 
   classifications subject to working inside a federally 
   designated Hazardous Waste perimeter shall be eligible for 
   compensation in accordance with the following group 
   schedule relative to the level of Hazardous Waste as 
   outline in the specific Hazardous Waste Project Site Safety 
   Plan: 
 
   H-1 Base Wage Rate when on a hazardous waste site when not 
   outfitted with protective clothing. 
 
   H-2 Class "C" Suit - Basic hourly wage rate plus $1.00 per 
   hour, fringes plus $0.15. 
 
   H-3 Class "B" Suit - Basic hourly wage rate plus $1.50 per 
   hour, fringes plus $0.15. 
 
   H-4 Class "A" Suit -Basic hourly wage rate plus $2.00 per 
   hour, fringes plus $0.15. 
 ---------------------------------------------------------------- 
 PAIN0055-004 04/01/2006 
 
                                   Rates          Fringes 
 
   Painters: Commercial 
      BAKER, BENTON, CROOK, 
      DESCHUTES, GRANT, HARNEY, 
      JEFFERSON, LAKE, LANE, 
      LINN, LINCOLN, MALHEUR AND 
      WHEELER COUNTIES 
       High work - All work 60 
       feet or higher.............$ 18.18             6.73 
       Painters...................$ 17.43             6.73 
      CLACKAMAS, CLATSOP, 
      COLUMBIA, GILLIAM, HOOD 
      RIVER, MARION, MORROW, 
      MULTNOMAH, POLK, 
      TILLAMOOK, SHERMAN, 
      UMATILLA, UNION, WALLOWA, 
      WASCO, WASHINGTON AND 



      YAMHILL COUNTIES 
       High work - All work 60 
       feet or higher.............$ 19.18             6.73 
       Painters...................$ 18.43             6.73 
      COOS, CURRY, DOUGLAS, 
      JACKSON, JOSEPHINE AND 
      KLAMATH COUNTIES 
       High work - All work 60 
       feet or higher.............$ 16.18             6.73 
       Painters...................$ 15.43             6.73 
   Painters: Industrial 
      BAKER, BENTON, CROOK, 
      DESCHUTES, GRANT, HARNEY, 
      JEFFERSON, LAKE, LANE, 
      LINN, LINCOLN, MALHEUR AND 
      WHEELER COUNTIES 
       Brush and Roller...........$ 18.03             6.73 
       High work - All work over 
       60 feet or higher..........$ 18.78             6.73 
       Spray, Sandblasting........$ 18.63             6.73 
      CLACKAMAS, CLATSOP, 
      COLUMBIA, GILLIAM, HOOD 
      RIVER, MARION, MORROW, 
      MULTNOMAH, POLK, 
      TILLAMOOK, SHERMAN, 
      UMATILLA, UNION, WALLOWA, 
      WASCO, WASHINGTON AND 
      YAMHILL COUNTIES 
       Brush and Roller...........$ 19.03             6.73 
       High work - All work 60 
       feet or higher.............$ 19.78             6.73 
       Spray, Sandblasting........$ 19.63             6.73 
      COOS, CURRY, DOUGLAS, 
      JACKSON, JOSEPHINE AND 
      KLAMATH COUNTIES 
       Brush & Roller.............$ 16.03             6.73 
       High work - All work 60 
       feet or higher.............$ 16.78             6.73 
       Spray, Sandblasting........$ 16.63             6.73 
 ---------------------------------------------------------------- 
 PAIN0055-005 06/01/2006 
 
                                   Rates          Fringes 
 
   Painters: 
      HIGHWAY & PARKING LOT 
      STRIPER.....................$ 26.99             8.05 
 ---------------------------------------------------------------- 
 PLAS0555-001 06/01/2006 
 
 ZONE 1: 
 
                                   Rates          Fringes 
 
   Cement Masons: (ZONE 1) 
      CEMENT MASONS DOING BOTH 
      COMPOSITION/POWER 
      MACHINERY AND 
      SUSPENDED/HANGING SCAFFOLD..$ 28.61            11.60 
      CEMENT MASONS ON 
      SUSPENDED, SWINGING AND/OR 
      HANGING SCAFFOLD............$ 28.10            11.60 
      CEMENT MASONS...............$ 27.59            11.60 



      COMPOSITION WORKERS AND 
      POWER MACHINERY OPERATORS...$ 28.10            11.60 
 
 Zone Differential (Add To Zone 1 Rates): 
 Zone 2 -  $0.65 
 Zone 3 -   1.15 
 Zone 4 -   1.70 
 Zone 5 -   3.00 
 
   BASE POINTS:  BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND, 
   SALEM, THE DALLES, VANCOUVER 
 
 ZONE 1:  Projects within 30 miles of the respective city hall 
 
   ZONE 2:  More than 30 miles but less than 40 miles from the 
   respective city hall. 
 
   ZONE 3:  More than 40 miles but less than 50 miles from the 
   respective city hall. 
 
   ZONE 4:  More than 50 miles but less than 80 miles from the 
   respective city hall. 
 
 ZONE 5:  More than 80 miles from the respective city hall 
 ---------------------------------------------------------------- 
 PLUM0290-005 10/01/2005 
 
 BENTON, CLACKAMAS, CLATSOP, COLUMBIA, COOS, CROOK, CURRY, 
 DESCHUTES, DOUGLAS, GILLIAM, GRANT AND HARNEY (those portions 
 which lies north and west of a north-south line drawn from the 
 town of John Day to a point five miles east of the town of 
 Burns and three miles south of Burns thence on an airline 
 through the town of Wagontire west to the County lines), HOOD 
 RIVER, JACKSON, JEFFERSON, JOSEPHINE, KLAMATH, LAKE, LANE, 
 LINCOLN, LINN, MARION, MULTNOMAH, POLK, SHERMAN, TILLAMOOK, 
 WASCO, WASHINGTON, WHEELER AND YAMHILL COUNTIES 
 
                                   Rates          Fringes 
 
   Plumbers and Pipefitters.......$ 33.84            15.24 
 ---------------------------------------------------------------- 
 PLUM0296-004 06/01/2006 
 
 BAKER, HARNEY (Remainder of County) AND MALHEUR COUNTIES 
 
                                   Rates          Fringes 
 
   Plumbers and Pipefitters.......$ 24.61             9.77 
 ---------------------------------------------------------------- 
 PLUM0598-008 06/01/2006 
 
 GRANT (Remainder of County), MORROW, UMATILLA, UNION AND 
 WALLOWA COUNTIES 
 
                                   Rates          Fringes 
 
   Plumbers and Pipefitters.......$ 33.69            17.96 
 ---------------------------------------------------------------- 
  SUOR1991-003 04/01/1991 
 
                                   Rates          Fringes 
 
   Timber Sales Roads: 



      LABORERS....................$  8.35             4.30 
      OPERATING ENGINEERS.........$ 10.37             4.15 
      POWER SAW, DRILLER, 
      POWDERMAN...................$  9.12             4.30 
      TEAMSTERS...................$  9.74             3.74 
 ---------------------------------------------------------------- 
 TEAM0037-004 06/01/2006 
 
 ZONE 1: 
 
 TRUCK DRIVERS (See Footnote C): 
 
                                   Rates          Fringes 
 
   Truck drivers: 
      GROUP 1.....................$ 25.15            11.00 
      GROUP 2.....................$ 25.27            11.00 
      GROUP 3.....................$ 25.40            11.00 
      GROUP 4.....................$ 25.66            11.00 
      GROUP 5.....................$ 25.88            11.00 
      GROUP 6.....................$ 26.04            11.00 
      GROUP 7.....................$ 26.24            11.00 
 
 Zone Differential (add to Zone 1 rates): 
 Zone 2 - $0.65 
 Zone 3 -  1.15 
 Zone 4 -  1.70 
 Zone 5 -  2.75 
 
   Zone 1 - All jobs or projects located within 30 miles of the 
   respective City Hall 
 
   Zone 2 - More than 30 miles and less than 40 miles from the 
   respective City Hall 
 
   Zone 3 - More than 40 miles and less than 50 miles from the 
   respective City Hall 
 
   Zone 4 - More than 50 miles and less than 80 miles from the 
   respective City Hall 
 
 Zone 5 - More than 80 miles from the respective City Hall 
 
 BASEPOINTS: 
 ALBANY               ASTORIA                BAKER 
 BEND                 BINGEN                    BROOKINGS 
 BURNS              COOS BAY             CORVALLIS 
 EUGENE            GOLDENDALE           GRANTS PASS 
 HERMISTON      HOOD RIVER           KLAMATH FALLS 
 LAGRANDE        LAKEVIEW             LONGVIEW 
 MADRAS            MEDFORD              MCMINNVILLE 
 OREGON CITY   NEWPORT              ONTARIO 
 PENDLETON       PORTLAND             PORT ORFORD 
 REEDSPORT      ROSEBURG             SALEM 
 THE DALLES      TILLAMOOK            VANCOUVER 
 
 TRUCK DRIVER CLASSIFICATIONS 
 
   GROUP 1:  A-frame or hydra-lift truck w/load bearing surface; 
   Articulated dump truck; Battery rebuilders; Bus or manhaul 
   driver; Concrete buggies (power operated); Concrete pump 
   truck; Dump trucks, side, end and bottom dumps, including 
   semi-trucks and trains or combinations thereof: up to and 



   including 10 cu. yds.; Lift jitneys, fork lifts (all sizes 
   in loading, unloading and transporting material on job 
   site); Loader and/or leverman on concrete dry batch plant 
   (manually operated); Lubrication man, fuel truck driver, 
   tireman, wash rack, steam cleaner or combination; Pilot 
   car; Pickup truck; Slurry truck driver or leverman; Solo 
   flat bed and misc. body truck, 0-10 tons; Team drivers; 
   Tireman; Transit mix and wet or dry mix trucks: 5 cu yds. 
   and under; Water wagons (rated capacity) up to 3,000 gallons 
 
   GROUP 2:  Boom truck/hydra-lift or retracting crane; 
   Challenger; Dumpsters or similar equipment-all sizes; Dump 
   trucks/articulated dumps 6 cu to 10 cu.; Flaherty spreader 
   driver or leverman; Low bed equipment, flat bed semi-truck 
   and trailer or doubles transporting equipment or wet or dry 
   materials; Lumber carrier, driver-straddle carrier (used in 
   loading, unloading and transporting of materials on job 
   site); Oil distributor driver or leverman; Transit mix and 
   wet or dry mix trucks: over 5 cy yds and including 7 cu. 
   yds; Vacuum trucks; Water Wagons (rated capacity) over 
   3,000 to 5,000 gallons 
 
   GROUP 3:  Ammonia nitrate distributor driver; Dump trucks, 
   side, end and bottom dumps, including semi-trucks and 
   trains or combinations thereof: over 10 cu. yds. and 
   including 30 cu. yds., includes articulated dump trucks; 
   Self-Propelled street sweeper; Transit mix and wet or dry 
   mix trucks, over 7 cu. yds. and including 11 cu. yds.; 
   truck mechanic-Welder-Body repairman; Utility and clean-up 
   truck; Water wagons (rated capacity) 5,000 to 10,000 
   gallons. 
 
   GROUP 4: Asphalt Bruner; Dump trucks, side, end and bottom 
   dumps, including semi-trucks and trains or combinations 
   thereof: over 30 cu. yds. and including 50 cu. yds. 
   includes articulated dump trucks; Fire guard; Transit Mix 
   and Wet or Dry Mix Trucks, over 11 cu. yds. and including 
   15 cu. yds.; Water Wagon (rated capacity) over 10,000 
   gallons to 15,000 gallons 
 
   GROUP 5: Composite Crewman; Dump trucks, side, end and bottom 
   dumps, including semi-trucks and trains or combinations 
   thereof: over 50 cu. yds. and including 60 cu. yds., 
   includes articulated dump trucks 
 
   GROUP 6: Bulk cement spreader w/o auger; Dry Pre-Batch 
   concrete mix trucks; Dump trucks, side, end and bottom 
   dumps, including semi-trucks and trains of combinations 
   thereof: over 60 cu. yds. and including 80 cu. yds. and 
   includes articulated dump trucks; Skid truck 
 
   GROUP 7:  Dump trucks, side, end and bottom dumps, including 
   semi-trucks and trains or combinations thereof:  over 80 
   cu. yds. and including 100 cu. yds. includes articulated 
   dump trucks; Industrial lift truck (mechanical  tailgate) 
 
 FOOTNOTE C: 
 
   HANDLING OF HAZARDOUS WAST MATERIALS -(LABORERS, POWER 
   EQUIPMENT OPERATORS, AND TRUCK DRIVERS):  Personnel in all 
   craft classifications subject to working inside a federally 
   designated Hazardous Waste perimeter shall be eligible for 
   compensation in accordance with the following group 



   schedule relative to the level of Hazardous Waste as 
   outline in the specific Hazardous Waste Project Site Safety 
   Plan: 
 
   H-1 Base Wage Rate when on a hazardous waste site when not 
   outfitted with protective clothing. 
 
   H-2 Class "C" Suit - Basic hourly wage rate plus $1.00 per 
   hour, fringes plus $0.15. 
 
   H-3 Class "B" Suit - Basic hourly wage rate plus $1.50 per 
   hour, fringes plus $0.15. 
 
   H-4 Class "A" Suit -Basic hourly wage rate plus $2.00 per 
   hour, fringes plus $0.15. 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 



        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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